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(Rp)

I REMUNERATION

I.1 PROFFESIONAL STAFF 6,748,310,000

I.2 SUPPOTING STAFF 2,350,240,000

9,098,550,000

II DIRECT REIMBURSABLE COST

II.1 MOBILIZATION/ DEMOBILIZATION 32,000,000

II.2 HOUSING ALLOWANCE 347,275,000

II.3 TRAVEL COST 3,191,541,000
II.4 OFFICE RENTAL 702,655,000
II.5 UTILITIES EXPENSES 600,450,000
II.6 OFFICE EQUIPMENT 1,349,380,000
II.7 VEHICLES (RENTAL) 3,307,700,000
II.8 COMMUNICATION COST 567,050,000
II.9 REPRODUCTION COST 332,608,000

10,430,659,000

III MISCELLANEOUS EXPENSES

III.1 FIX COST OF FACILITATOR KELURAHAN 6,403,500,000
III.2 RECRUITMENT AND ACTIVITY FACILITATOR 287,730,000
III.3 WORKSHOP 320,575,000
III.4 TRAINNING (TO BE PROVISIONAL) 4,121,430,000
III.5 SOCIALIZATION (TO BE PROVISIONAL) 2,756,791,500
III.6 COMPLAIN RESOLUTION UNIT 80,351,400

13,970,377,900

33,499,586,900

No Payment Item

TOTAL  I  +  II  +  III

TOTAL  REMUNERATION

TOTAL  DIRECT  REIMBURSABLE  COST

TOTAL  MISCELLANEOUS  EXPENSES
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I. BREAKDOWN OF REMUNERATION COST
PACKAGE X REGION 10 WEST NUSA TENGGARA

I.1. PROFFESIONAL STAFF

1 Team Leader Ir. Asfan Syufaenal MM 26        
MM 32        

2 Co. Team Leader James Manopo, SE, MSi MM 12        
3 Town Coordinator I (Kt. Mataram & Kab. LOMBAR) Ir. Hartati MM 26        

MM 14.5     
4 Ir. Yanis Mayadi MM 26        

MM 8          
Drs. M Ali Hanafiah MM 6.5       

5 Town Coordinator III (Kab. Sumbawa & Kota Bima) Ir. Basuki Rahardjo MM 26        
MM 8          

Ir. Mulyono MM 6.5       
6 Town Coordinator IV (Kab. Bima) Ir. Adi Wiyono MM 3          

Drs. M Ali Hanafiah MM 23        
MM 8          

Sansuri, SPt MM 6.5       
7 Monitoring and Reporting Specialist Ir. Urip Purwanto MM 3          

MM 23        
MM 8          

Tenaga Ahli Monev Ir. Urip Purwanto MM 17.5     
8 Micro Credit Specialist Drs. Soedji Hertanto MM 0.0

James Manopo, SE, MSi MM 16        
MM 5          

Tenaga Ahli Micro Finance Yoyok Antoni, SE., MSi. MM 13        
9 Community Infrastructure Specialist Ir. Wayan Toyadi B. MM

Tenaga Ahli Infrastruktur Ir. Raid Muhammad D. MM 13        
MM 17        

10 Training Specialist Drs. Suyono MM 3          
Minasih S.H MM 14        

Tenaga Ahli Pelatihan Ir. Hartati MM 17        
11 Socialist Specialist Drs. Ahmad Gunawan MM 3          

Drs. H.L.Wirakarma MM MM 21        
Tenaga Ahli Sosialisasi MM 17        

12 Urban Poverty Specialist for PAPG Minasih, SH MM -           
13 Other Short term Experts To Be Name MM -           
14 Sub Prof of Micro Credit. 1 (1 prsn per each kota/8months) To Be Name MM -           
15 Sub Prof of Micro Credit. 2 (1 prsn per each kota/8months) To Be Name MM -           
16 Sub Prof of Micro Credit. 3 (1 prsn per each kota/8months) To Be Name MM -           
17 Sub Prof of Micro Credit. 4 (1 prsn per each kota/8months) To Be Name MM -           
18 Assistant MIS. (Town Coordinator I) Surya MM 28        
19 Assistant MIS. (Town Coordinator II) Rosmiati MM 28        
20 Assistant MIS. (Town Coordinator III) Lalu Hartadi MM 28        
21 Assistant MIS. (Town Coordinator IV) Sugeng MM 28        
22 Assistant MIS. (Central Office) Bagus MM 28        

Senior Asmandat Mardianif, SKom MM 17.5     
23 Assistant Town Coordinator I Ir. Sansuri MM 20        

Ir. Faisal Ismail MM 6.5       
24 Assistant Town Coordinator II Ir. Mulyono MM 20        

Ir. Lalu Martawijaya MM 6.5       
25 Assistant Town Coordinator III Ainul Fuad, SPd. MM 20        

Sutarman MM 6.5       
26 Tenaga Ahli SIM Ir. Urip Purwanto MM 6.5       
27 Tenaga Ahli Kebijakan Publik James Manopo, SE, Msi MM 7          

Drs. Mohammad Ali, Msi MM 17        
28 Sub Prof Administration to SNVT NTB Asep MM 17        

Sub Prof Finance to SNVT NTB Leni Mia Primayati MM 17        
Sub Prof Administration to SNVT BALI Sjahrial MM 17        
Sub Prof Finance to SNVT BALI Rajasa MM 17        

No Position UnitN a m e

Town Coordinator II (Kab. LOTENG & Kab LOTIM)

Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

I - 2



P N P M  2 0 0 8
29 Team Leader Ir. Asfan Syufaenal MM 5          
30 Co. Team Leader James Manopo, SE, MSi MM 5          
31 Tenaga Ahli Monev Ir. Urip Purwanto MM 5          
32 Tenaga Ahli Micro Finance Yoyok Antoni, SE., MSi. MM 5          
33 Tenaga Ahli Infrastruktur Ir. Raid Muhammad D. MM 5          
34 Tenaga Ahli Pelatihan Ir. Hartati MM 5          
35 Tenaga Ahli Sosialisasi Drs. H.L.Wirakarma MM MM 5          
36 Senior Asmandat Mardianif, SKom MM 5          
37 Tenaga Ahli Kebijakan Publik Drs. Mohammad Ali, Msi MM 5          
38 Sub Prof Administration to SNVT NTB Asep MM 5          
39 Sub Prof Finance to SNVT NTB Leni Mia Primayati MM 5          
40 Sub Prof Administration to SNVT BALI Sjahrial MM 5          
41 Sub Prof Finance to SNVT BALI Rajasa MM 5          

P N P M  2 0 0 9
29 Team Leader Ir. Asfan Syufaenal MM 2          
30 Co. Team Leader James Manopo, SE, MSi MM 2          
31 Tenaga Ahli Monev Ir. Urip Purwanto MM 2          
32 Tenaga Ahli Micro Finance Yoyok Antoni, SE., MSi. MM 2          
33 Tenaga Ahli Infrastruktur Ir. Raid Muhammad D. MM 2          
34 Tenaga Ahli Pelatihan Ir. Hartati MM 2          
35 Tenaga Ahli Sosialisasi Drs. H.L.Wirakarma MM MM 2          
36 Senior Asmandat Mardianif, SKom MM 2          
37 Tenaga Ahli Kebijakan Publik Drs. Mohammad Ali, Msi MM 2          
38 Sub Prof Administration to SNVT NTB Asep MM 2          
39 Sub Prof Finance to SNVT NTB Leni Mia Primayati MM 2          
40 Sub Prof Administration to SNVT BALI Sjahrial MM 2          
41 Sub Prof Finance to SNVT BALI Rajasa MM 2          

6,748,310,000   Sub Total I.1

I - 3



I.2. SUPPORTING STAFF

A Central Office & Town Coordinator I Office
Central Office

1 Office Manager Hariatun MM 34        
Agoes Irwanto MM 24        

2 Ass Office Manager/ Book Keeper A. Emmy M. MM 34        
3 Secretary (Bilingual) Sri Ayu Susanti MM 34        
4 Secretary Noviane Jois E. MM 34        

MM 24        
5 Computer Operator  (4 orang) Zohri, Siti Nur A., Muhtariadi, 

Mustofa
MM 136      

Computer Operator  (2 orang) B. Sumartono, Imam Syafii MM 14        

Computer Operator  (3 orang) B. Sumartono, Imam, Muhtadi MM 51        

6 Office Boy Syafudin MM 34        
Yadiran 24        

7 Security Imam Syafii MM 34        
Sugik 24        

B Office Town Coordinator II
Town Coordinator Kab. Lombok Timur Office

1 Secretary Musabbihan MM 34        
Hariatun 24        

2 Computer Operator (2 orang) Rahmat J. dan Suparman MM 68        
Computer Operator (1 orang) Suparman 7          
Computer Operator (2 orang) Suparman, M Jalil 34        

3 Office Boy Jamiludin MM 34        
7          

17        
C Office Town Coordinator III

Town Coordinator Kota Bima Office
1 Secretary Fitriawati MM 34        

24        
2 Computer Operator (2 orang) Armansyah, Heru MM 68        

Computer Operator (1 orang) Heru 7          
Computer Operator (2 orang) Heru, Choirul 34        
Computer Operator (1 orang) M. Jamal 3          

3 Office Boy Mahfud A. Rauf MM 34        
7          

17        
D Office Town Coordinator IV

Town Coordinator Kab. Bima Offce
1 Secretary Siti Bunayah MM 34        

Armansyah 21        
2 Computer Operator (2 orang) Fauzan, M. Jamal MM 68        

Computer Operator (1 orang) M. Jamal 7          
Computer Operator (2 orang) M. Jamal, Mansur 28        

3 Office Boy Gunawan A. Karim MM 34        
7          

14        
E Office Town Coordinator I

Town Coordinator Kota Mataram Office
Ass. Town Coordinator Kota Mataram Office
Town Coordinator Kota Mataram Office

1 Secretary Nur Isnaini MM 7          
Hartono 17        

2 Computer Operator (1 orang) Hartono MM 7          
Mansyur 17        
Ali Maksum 3          

3 Office Boy Lukman MM 7          
17        

No Position UnitN a m e
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)
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No Position UnitN a m e
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

F Office Assisten Town Coordinator I
Town Coordinator Kab. Lombok Barat Office
Ass. Town Coordinator Kab. Lombok Barat Office

1 Secretary Syaefudin MM 24        
2 Computer Operator (2 orang) Sugik, Ali Maksum MM 28        

Sugik 3          
3 Office Boy Sigit MM 7          

17        
G Office Assisten Town Coordinator II

Town Coordinator Kab. Lombok Tengah Office
Ass. Town Coordinator Kab. Lombok Tengah Office

1 Secretary Rahmat MM 24        
2 Computer Operator (2 orang) Mayadi, Murhadi MM 34        
3 Office Boy Yasin MM 7          

17        
H Office Assisten Town Coordinator III

Ass. Town Coordinator Kab. Sumbawa Office
1 Secretary Hariadi MM 7          

Agus 17        
2 Computer Operator (1 orang) Lasuardi MM 17        
3 Office Boy Badar MM 7          

17        
I Town Coordinator Kota Denpasar Office

1 Office Manager Totok Hariadi MM 17        
2 Secretary Dharma MM 17        
3 Computer Operator (3 orang) Sony, Wulan, Martono MM 51        
4 Office Boy Yudhi MM 17        

J Ass. Town Coordinator Kab. Badung Office
1 Secretary Wahyu K. MM 17        
2 Computer Operator (1 orang) To Be Name MM -           
3 Office Boy To Be Name MM -           

K Town Coordinator Kab. Klungkung Office
1 Secretary Lestari MM 17        
2 Computer Operator (2 orang) Martini, Handoyo MM 34        
3 Office Boy Lukman MM 17        

L Ass. Town Coordinator Kab. Gianyar Office
1 Secretary Lina Hariani MM 17        
2 Computer Operator (1 orang) To Be Name MM -           
3 Office Boy To Be Name MM -           

M Town Coordinator Kab. Buleleng Office
1 Secretary Maria Astuti MM 17        
2 Computer Operator (2 orang) Budi, Putu Martha Wijaya MM 34        
3 Office Boy Sarman MM 17        

P N P M  2 0 0 8
N Central Office

1 Office Manager Agoes Irwanto MM 5          
2 Secretary Noviane Jois E. MM 5          
3 Computer Operator  (3 orang) B. Sumartono, Imam, Muhtadi MM 15        
4 Office Boy Yadiran MM 5          
5 Security Sugik MM 5          

O Town Coordinator Kab. Lombok Barat Office
1 Secretary Syaefudin MM 5          
2 Computer Operator (2 orang) Sugik, Ali Maksum MM 10        
3 Office Boy Sigit MM 5          

P Ass. Town Coordinator Kota Mataram Office
1 Secretary Hartono MM 5          
2 Computer Operator (1 orang) Ali Maksum MM 5          
3 Office Boy Lukman MM 5          

Q Town Coordinator Kab. Lombok Timur Office
1 Secretary Hariatun MM 5          
2 Computer Operator (2 orang) Suparman, M Jalil MM 10        
3 Office Boy Jamiludin MM 5          

I - 5



No Position UnitN a m e
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

R Ass. Town Coordinator Kab. Lombok Tengah Office
1 Secretary Rahmat MM 5          
2 Computer Operator (2 orang) Mayadi, Murhadi MM 10        
3 Office Boy Yasin MM 5          

S Town Coordinator Kota Bima Office
1 Secretary Fitriawati MM 5          
2 Computer Operator (3 orang) Heru, Choirul, M Jamal MM 15        
3 Office Boy Mahfud A. Rauf MM 5          

T Ass. Town Coordinator Kab. Sumbawa Office
1 Secretary Busman MM 5          
2 Computer Operator (1 orang) Lasuardi MM 5          
3 Office Boy Badar MM 5          

U Town Coordinator Kota Denpasar Office
1 Office Manager Totok Hariadi MM 5          
2 Secretary Dharma MM 5          
3 Computer Operator (3 orang) Sony, Wulan, Martono MM 15        
4 Office Boy Yudhi MM 5          

V Ass. Town Coordinator Kab. Badung Office
1 Secretary Wahyu K. MM 5          

W Town Coordinator Kab. Klungkung Office
1 Secretary Lestari MM 5          
2 Computer Operator (2 orang) Martini, Handoyo MM 10        
3 Office Boy Lukman MM 5          

X Ass. Town Coordinator Kab. Gianyar Office
1 Secretary Lina Hariani MM 5          

Y Town Coordinator Kab. Buleleng Office
1 Secretary Maria Astuti MM 5          
2 Computer Operator (2 orang) Budi, Putu Martha Wijaya MM 10        
3 Office Boy Sarman MM 5          

P N P M  2 0 0 9
Z Central Office

1 Office Manager Agoes Irwanto MM 2          
2 Secretary Noviane Jois E. MM 2          
3 Computer Operator  (3 orang) B. Sumartono, Imam, Muhtadi MM 6          
4 Office Boy Yadiran MM 2          
5 Security Sugik MM 2          

AA Town Coordinator Kab. Lombok Barat Office
1 Secretary Syaefudin MM 2          
2 Computer Operator (2 orang) Sugik, Ali Maksum MM 4          
3 Office Boy Sigit MM 2          

AB Ass. Town Coordinator Kota Mataram Office
1 Secretary Hartono MM 2          
2 Computer Operator (1 orang) Ali Maksum MM 2          
3 Office Boy Lukman MM 2          

AC Town Coordinator Kab. Lombok Timur Office
1 Secretary Hariatun MM 2          
2 Computer Operator (2 orang) Suparman, M Jalil MM 4          
3 Office Boy Jamiludin MM 2          

AD Ass. Town Coordinator Kab. Lombok Tengah Office
1 Secretary Rahmat MM 2          
2 Computer Operator (2 orang) Mayadi, Murhadi MM 4          
3 Office Boy Yasin MM 2          

AE Town Coordinator Kota Bima Office
1 Secretary Fitriawati MM 2          
2 Computer Operator (3 orang) Heru, Choirul, M Jamal MM 6          
3 Office Boy Mahfud A. Rauf MM 2          

AF Ass. Town Coordinator Kab. Sumbawa Office
1 Secretary Busman MM 2          
2 Computer Operator (1 orang) Lasuardi MM 2          
3 Office Boy Badar MM 2          

I - 6



No Position UnitN a m e
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

AG Town Coordinator Kota Denpasar Office
1 Office Manager Totok Hariadi MM 2          
2 Secretary Dharma MM 2          
3 Computer Operator (3 orang) Sony, Wulan, Martono MM 6          
4 Office Boy Yudhi MM 2          

AH Ass. Town Coordinator Kab. Badung Office
1 Secretary Wahyu K. MM 2          

AI Town Coordinator Kab. Klungkung Office
1 Secretary Lestari MM 2          
2 Computer Operator (2 orang) Martini, Handoyo MM 4          
3 Office Boy Lukman MM 2          

AJ Ass. Town Coordinator Kab. Gianyar Office
1 Secretary Lina Hariani MM 2          

AK Town Coordinator Kab. Buleleng Office
1 Secretary Maria Astuti MM 2          
2 Computer Operator (2 orang) Budi, Putu Martha Wijaya MM 4          
3 Office Boy Sarman MM 2          

2,350,240,000   

9,098,550,000   TOTAL  I

Sub Total I.2

I - 7



II. BREAKDOWN OF DIRECT REIMBURSABLE COST
II. 1 MOBILIZATION / DEMOBILIZATION 

 Surabaya - Mataram - Surabaya  
1 Town Coordinator IV Trip 2                   400,000                    800,000                       
2 Monitoring and Reporting Specialist Trip 2                   400,000                    800,000                       
3 Socialization Specialist Trip 2                   400,000                    800,000                       
4 Urban Poverty Specialist for PAPG Trip -                    -                            -                               
5 Assistant MIS (2 persons) Trip 4                   400,000                    1,600,000                    
6 Assistant MIS (2 persons) Trip 4                   400,000                    1,600,000                    
7 Fasilitator Kelurahan Tambahan dari JKT - MTRM - JKT Trip 8                   700,000                    5,600,000                    
8 Assistant Town Coordinator dari SBY - -MTRM - SBY Trip 6                   400,000                    2,400,000                    
9 Town Coordinator Buleleng (Jakarta - Buleleng) Trip 2                   1,500,000                 3,000,000                    

 Sub Total II. 1 32,000,000                  

II. 2 HOUSING ALLOWANCE

1 Town Coordinator IV Month 41                 500,000                    20,500,000                  
2 Monitoring and Reporting Specialist Month 35                 500,000                    17,500,000                  
3 Socialization Specialist Month 24                 500,000                    12,000,000                  
4 Other Short term Experts Month -                    -                            -                               
5 Sub Prof of Micro Credit Month -                    -                            -                               
6 Assistant MIS (1 person each Town Coorcinator) Month 103               500,000                    51,500,000                  
7 Assistant MIS (1 person for Central Office) Month 28                 500,000                    14,000,000                  
8 Assistant KORKOT (3 Person) Month 73.5              500,000                    36,750,000                  
9 Micro Credit Specialist Month 17                 500,000                    8,500,000                    

10 Community Infrastructure Specialist Month 14                 500,000                    7,000,000                    
11 Town Coordinator III Month -                    -                            -                               
12 Tenaga Ahli SIM Month 7                   500,000                    3,500,000                    
13 Tenaga Ahli Kebijakan Publik Month 7                   500,000                    3,500,000                    
14 Tenaga Ahli Monev Month 17.5              700,000                    12,250,000                  
15 Tenaga Ahli Micro Finance Month 5                   650,000                    3,250,000                    
16 Tenaga Ahli Infrastruktur Month 17                 650,000                    11,050,000                  
17 Tenaga Ahli Kebijakan Publik Month 17                 650,000                    11,050,000                  
18 Senior Asmandat Month 17.5              650,000                    11,375,000                  
19 Town Coordinator Bima Month 14                 700,000                    9,800,000                    
20 Town Coordinator Denpasar Month 17.5              700,000                    12,250,000                  

No Unit

UnitNo Description

Description
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)
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UnitNo Description
Contract Amendment No. 11

Number Rate
(Rp)

Amount
(Rp)

21 Ass. Town Coordinator Badung Month 17.5              700,000                    12,250,000                  
22 Town Coordinator Klungkung Month 17.5              700,000                    12,250,000                  
23 Ass. Town Coordinator Gianyar Month 17.5              700,000                    12,250,000                  
24 Town Coordinator Buleleng Month 17.5              700,000                    12,250,000                  

P N P M  2 0 0 8
25 Tenaga Ahli Monev Month 5                   700,000                    3,500,000                    
26 Tenaga Ahli Micro Finance Month 5                   650,000                    3,250,000                    
27 Tenaga Ahli Infrastruktur Month 5                   650,000                    3,250,000                    
28 Tenaga Ahli Kebijakan Publik Month 5                   650,000                    3,250,000                    
29 Senior Asmandat Month 5                   650,000                    3,250,000                    
30 Town Coordinator Bima Month 5                   700,000                    3,500,000                    
31 Town Coordinator Denpasar Month 5                   700,000                    3,500,000                    
32 Ass. Town Coordinator Badung Month 5                   700,000                    3,500,000                    
33 Town Coordinator Klungkung Month 5                   700,000                    3,500,000                    
34 Ass. Town Coordinator Gianyar Month 5                   700,000                    3,500,000                    
35 Town Coordinator Buleleng Month 5                   700,000                    3,500,000                    

P N P M  2 0 0 9
36 Tenaga Ahli Monev Month 2                   700,000                    1,400,000                    
37 Tenaga Ahli Micro Finance Month 2                   650,000                    1,300,000                    
38 Tenaga Ahli Infrastruktur Month 2                   650,000                    1,300,000                    
39 Tenaga Ahli Kebijakan Publik Month 2                   650,000                    1,300,000                    
40 Senior Asmandat Month 2                   650,000                    1,300,000                    
41 Town Coordinator Bima Month 2                   700,000                    1,400,000                    
42 Town Coordinator Denpasar Month 2                   700,000                    1,400,000                    
43 Ass. Town Coordinator Badung Month 2                   700,000                    1,400,000                    
44 Town Coordinator Klungkung Month 2                   700,000                    1,400,000                    
45 Ass. Town Coordinator Gianyar Month 2                   700,000                    1,400,000                    
46 Town Coordinator Buleleng Month 2                   700,000                    1,400,000                    

Sub Total II. 2 347,275,000                
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II. 3 DUTY TRAVEL COST

1 By Central Office
a

- Perjalanan dinas ke lokasi Proyek Trip
- Perdiem Allowance Man Day

- Perjalanan dinas ke lokasi Proyek Trip
- Perdiem Allowance Man Day

- Perjalanan dinas ke lokasi Proyek Trip 70 384,000            26,880,000          
                                       (2 Kali  x 2 Org x 2 Trip) 14 384,000            5,376,000            
- Perdiem Allowance Man Day 90 220,000            19,800,000          
                                       (2 Kali  x 2 Org x 3 Hr) 12 220,000            2,640,000            

b Monitoring and Supervision in Kab Lombok Timur : 6 Kec
- Perdiem Allowance Man Day 411 220,000            90,420,000          

60 220,000            13,200,000          
c Monitoring and Supervision in Kab Sumbawa : 1 Kec

- Perjalanan dinas ke lokasi Proyek Trip 70 384,000            26,880,000          
                                        (2 Kali  x 2 Org x 2 Trip) 20 384,000            7,680,000            
- Perdiem Allowance Man Day 80 220,000            17,600,000          
                                        (2 Kali  x 2 Org x 3 Hr) 20 220,000            4,400,000            

d Monitoring and Superv. in Region VI (Kab Dompu : 2 Kec) 
- Perjalanan dinas ke lokasi Proyek Trip
- Perdiem Allowance Man Day

Monitoring and Supervision in Kab Lombok Tengah 
- Perjalanan dinas ke lokasi Proyek
- Perdiem Allowance

Monitoring and Supervision in Kota Bima
- Perjalanan dinas ke lokasi Proyek Trip 140 384,000            53,760,000          
                                        (2 Kali  x 3 Org x 2 Trip) 12 384,000            4,608,000            
- Perdiem Allowance Man Day 160 220,000            35,200,000          
                                         (2 Kali  x 2 Org x 3 Hr) 26 220,000            5,720,000            

e. Monitoring and Supervision in Kab Bima : 5 Kec 
- Perjalanan dinas ke lokasi Proyek Trip 200 384,000            76,800,000          
                                        (2 Kali  x 3 Org x 2 Trip) 16 384,000            6,144,000            
- Perdiem Allowance Man Day 250 220,000            55,000,000          
                                        (2 Kali  x 3 Org x 3 Hr) 28 220,000            6,160,000            

f. Monitoring and Superv. Kab Lombok Barat for KORKOT I
- Perjalanan dinas PP 70 300,000            21,000,000          
                                  (5 Kali x 3 Bln x 1 Org x PP) 20 300,000            6,000,000            
- Perdiem Allowance Man Day 70 220,000            15,400,000          
                                   (5 Kali x 3 Bln x 1 Org x PP) 20 220,000            4,400,000            

g. Coordination Meetting with Regional Manager (KMP)
- Air Travel Trip 50 325,000            16,250,000          
                                       (1 Kali  x 5 Org x 2 Trip) 2 550,000            1,100,000            
- Perdiem Allowance Man Day 72 260,000            18,720,000          
                                       (1 Kali  x 5 Org x 2 Hr) 2 260,000            520,000               

No UnitDescription

Workshop & Training in Region V, VI dan VII (Kab. 
Sumbawa, Kab. Dompu dan Kab. Bima)

Workshop & Training in Kab. Sumbawa, Kab. Lombok 
Timur dan Kab. Bima)

Workshop & Training in Kab. Sumbawa, Kota Bima dan 
Kab. Bima)

Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

h. Coordination Meetting with Team Leader (KMP)
- Air Travel Mataram - Jakarta Trip 62 684,000            42,408,000          
                                       (1 Kali  x 4 Org x 2 Trip) 2 1,050,000         2,100,000            
- Perdiem Allowance Man Day 96 300,000            28,800,000          
                                        (1 Kali  x 4 Org x 3 Hr) 2 300,000            600,000               

i.

- Perjalanan dinas ke Kantor Korkot PP 35 300,000            10,500,000          
                                  (2 Kali x 3 Bln x 1 Org x PP) 10 300,000            3,000,000            
- Perdiem Allowance Man Day 35 220,000            7,700,000            
                               (2 Kali  x 3 Bln x 1 Org x 1 Hr) 10 220,000            2,200,000            

j.

- Perjalanan dinas ke Kantor KMW Trip 25 300,000            7,500,000            
                               (1 Kali x 3 Bln x 1 Org x 2 Trip) 15 300,000            4,500,000            
- Perdiem Allowance Man Day 25 220,000            5,500,000            
                              (1 Kali  x 3 Bln x 1 Org x 2 Hr) 15 220,000            3,300,000            

k.

- Air Travel Mataram - Jakarta Trip 114 684,000            77,976,000          
- Perdiem Allowance Man Day 230 300,000            69,000,000          

l.

- Air Travel Mataram - Jakarta Trip 10 684,000            6,840,000            
- Perdiem Allowance Man Day 20 300,000            6,000,000            

m. Trainning for Assistance MIS
- Air Travel Mataram - Banjarmasin Trip 10 684,000            6,840,000            
- Perdiem Allowance Man Day 20 300,000            6,000,000            

2 By Town Coordinator II Office in Kab Lombok Timur
a.

- Perjalanan dinas Trip 20 384,000            7,680,000            
                             (1 Kali x 3 Bln x 1 Org x 2 Trip) 15 384,000            5,760,000            
- Perdiem Allowance Man Day 20 260,000            5,200,000            
                              (1 Kali  x 3 Bln x 1 Org x 2 Hr) 15 220,000            3,300,000            

b Monit and Superv in Kab lombok Tengah for Korkot II
- Perjalanan dinas ke lokasi Proyek Trip 45 300,000            13,500,000          
                             (5 Kali x 3 Bln x 1 Org x 1 Trip) 15 300,000            4,500,000            
- Perdiem Allowance Man Day 45 220,000            9,900,000            
                             (5 Kali x 3 Bln x 1 Org x 1 Trip) 15 220,000            3,300,000            

c.

- Perjalanan dinas Trip 30 300,000            9,000,000            
                                 (2 Kali x 3 Bln x 1 Org x PP) 6 300,000            1,800,000            
- Perdiem Allowance Man Day 30 220,000            6,600,000            
                                 (2 Kali x 3 Bln x 1 Org x PP) 6 220,000            1,320,000            

d

- Perjalanan dinas Trip 20 384,000            7,680,000            
                             (1 Kali x 3 Bln x 1 Org x 2 Trip) 6 384,000            2,304,000            

Asisten KORKOT (Kab. Lombar) - Coordination Meeting 
with KORKOT I

Asisten KORKOT (Kab. Lombar) - Coordination Meeting 
with KMW X NTB

Meetting for Inception and Draft Final Report, Workshop, 
Training etc

Kick Off Meetting and Warp Up Meetting With World Bank, 
Project etc 

Coordination Meetting with Team Leader in Central Office 
for Korkot II

Asisten KORKOT (Kab. Loteng) - Coordination Meeting 
with KORKOT II

Asisten KORKOT (Kab. Loteng) - Coordination Meeting 
with KMW X NTB
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- Perdiem Allowance Man Day 20 260,000            5,200,000            
                            (1 Kali  x 3 Bln x 1 Org x 2 Hr) 6 220,000            1,320,000            

3 By Town Coordinator III Office in Kota Bima
a. Monitoring and Superv in Kab. Sumbawa for Korkot III

- Perjalanan dinas ke lokasi Proyek Trip 86 300,000            25,800,000          
                            (1 Kali x 3 Bln x 1 Org x 2 Trip) 6 300,000            1,800,000            
- Perdiem Allowance Man Day 270 220,000            59,400,000          
                            (1 Kali  x 3 Bln x 1 Org x 5 Hr) 15 220,000            3,300,000            

b.

- Perjalanan dinas Trip 20 384,000            7,680,000            
                             (1 Kali x 3 Bln x 1 Org x 2 Trip) 6 384,000            2,304,000            
- Perdiem Allowance Man Day 20 260,000            5,200,000            
                            (1 Kali  x 3 Bln x 1 Org x 2 Hr) 6 220,000            1,320,000            

c.

- Perjalanan dinas Trip 30 250,000            7,500,000            
                                (3 Kali x 3 Bln x 1 Org x PP) 9 250,000            2,250,000            
- Perdiem Allowance Man Day 30 260,000            7,800,000            
                                 (3 Kali x 3 Bln x 1 Org x PP) 9 220,000            1,980,000            

d.

- Perjalanan dinas Trip 20 384,000            7,680,000            
                             (1 Kali x 3 Bln x 1 Org x 2 Trip) 6 384,000            2,304,000            
- Perdiem Allowance Man Day 14 220,000            3,080,000            
                             (1 Kali  x 3 Bln x 1 Org x 2 Hr) 6 260,000            1,560,000            

4 By Town Coordinator IV Office in Kab Bima 
Coordination Meetting with Central Office  

- Perjalanan dinas Trip 20 384,000            7,680,000            
                             (1 Kali x 3 Bln x 1 Org x 2 Trip) 6 384,000            2,304,000            
- Perdiem Allowance Man Day 28 260,000            7,280,000            
                            (1 Kali  x 3 Bln x 1 Org x 2 Hr) 6 220,000            1,320,000            

5 Site Visit of Journalist 
a. To PAPG Project in Kab

- Honor Journalist Man Day
b. To PAPG Project in Kelurahan

- Honor Journalist Man Day
6 Transoprt for Faskel on Coaching Activity

Transport for Faskel on Coaching Activity (15 Times) Round Trip 1,051 50,000              52,550,000          
Transport for Faskel on Coaching Activity (12 Times) Round Trip 344 50,000              17,200,000          

7 Coordinat. Meeting for Faskel (4 persons) with KMP
- Air Travel Mataram - Jakarta Trip 24 700,000            16,800,000          
- Perdiem Allowance Man Day 80 250,000            20,000,000          

8 Coordination Meeting for Ass Korkot with RM KMP
- Air Travel Mataram - Surabaya Trip 58 400,000            23,200,000          
- Perdiem Allowance Man Day 85 400,000            34,000,000          

9 By Central Office
a Meetting, Workshop, Training etc in (Jakarta)

- Transport Trip 10 1,050,000         10,500,000          
- Perdiem Allowance Man Day 15 260,000            3,900,000            

Coordination Meetting with Team Leader in Central Office 
for Korkot III

Asisten KORKOT (Kab. Sumbawa) - Coordination Meeting 
with KORKOT III

Asisten KORKOT (Kab. Sumbawa) - Coordination Meeting 
with KMW X NTB
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b Meetting, Workshop, Training etc in (RM Surabaya)
- Transport Trip 2 450,000            900,000               
- Perdiem Allowance Man Day 2 260,000            520,000               

c.

- Perdiem Allowance Man Day 24 120,000            2,880,000            
e 

- Perdiem Allowance Man Day 24 120,000            2,880,000            
f 

- Perdiem Allowance Man Day 24 120,000            2,880,000            
g 

- Transport Trip 18 284,000            5,112,000            
- Perdiem Allowance Man Day 29 220,000            6,380,000            

h Monitoring and Supervision in Region VI (Kota Bima)
- Transport Trip 18 384,000            6,912,000            
- Perdiem Allowance Man Day 29 220,000            6,380,000            

I 

- Transport Trip 18 384,000            6,912,000            
- Perdiem Allowance Man Day 40 220,000            8,800,000            

10 By Town Coordinator I
Town Coordinator Kota Mataram
Ass. Town Coordinator Kota Mataram

a Meetting, Workshop, Training etc in Jakarta
- Transport Trip 2 1,050,000         2,100,000            
- Perdiem Allowance Man Day 4 260,000            1,040,000            

b Monitoring and Supervision
 Man Day 22 120,000            2,640,000            

11 By Assisten Town Coordinator I (Lombok Barat)
Town Coordinator Kab. Lombok Barat

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip
- Perdiem Allowance Man Day

b Monitoring and Supervision
- Perdiem Allowance Man Day 24 120,000            2,880,000            

12 By Assisten Town Coordinator II (Lombok Tengah)
Town Coordinator Kab. Lombok Tengah

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip
- Perdiem Allowance Man Day

b Monitoring and Supervision
- Perdiem Allowance Man Day 24 120,000            2,880,000            

13 By Town Coordinator II
Town Coordinator Kab. Lombok Timur

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip 2 1,130,000         2,260,000            
- Perdiem Allowance Man Day 4 260,000            1,040,000            

Monitoring and Supervision in Region V (Kabupaten 
Sumbawa)

Monitoring and Supervision in Region VII (Kabupaten 
Bima)

Monitoring and Supervision in Region II (Kabupaten 
Lombok Barat)

Monitoring and Supervision in Region III (Kabupaten 
Lombok Tengah)

Monitoring and Supervision in Region IV (Kabupaten 
Lombok Timur)
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b Meetting, Workshop, Training etc in KMW Mataram
- Transport Trip 10 80,000              800,000               
- Perdiem Allowance Man Day 7 260,000            1,820,000            

c Monitoring and Supervision
- Perdiem Allowance Man Day 24 120,000            2,880,000            

14 By Assisten Town Coordinator III (Kabupaten Sumbawa)
Town Coordinator Kab. Sumbawa

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip
- Perdiem Allowance Man Day

b Meetting, Workshop, Training etc in KMW Mataram
- Transport Trip 8 284,000            2,272,000            
- Perdiem Allowance Man Day 8 260,000            2,080,000            

c Monitoring and Supervision
- Transport Trip 16 80,000              1,280,000            
- Perdiem Allowance Man Day 20 120,000            2,400,000            

15 By Town Coordinator III
Town Coordinator Kota Bima

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip 2 1,434,000         2,868,000            
- Perdiem Allowance Man Day 4 260,000            1,040,000            

b Meetting, Workshop, Training etc in KMW Mataram
- Transport Trip 8 384,000            3,072,000            
- Perdiem Allowance Man Day 8 260,000            2,080,000            

c Monitoring and Supervision in Kabupaten Sumbawa
- Transport Trip 16 100,000            1,600,000            
- Perdiem Allowance Man Day 20 120,000            2,400,000            

16 By Town Coordinator IV (Kabupaten Bima)
Town Coordinator Kab. Bima

a Meetting, Workshop, Training etc in (Jakarta)
- Transport Trip 2 1,434,000         2,868,000            
- Perdiem Allowance Man Day 4 260,000            1,040,000            

b Meetting, Workshop, Training etc in KMW Mataram
- Transport Trip 8 384,000            3,072,000            
- Perdiem Allowance Man Day 8 260,000            2,080,000            

c Monitoring and Supervision
- Transport Trip 16 80,000              1,280,000            
- Perdiem Allowance Man Day 22 120,000            2,640,000            

17 Kantor KMW (Mataram)
a Perjalanan ke Jakarta

- Inland Transport (at Cost) Trip 39 200,000 7,800,000
- Accomodation (at cost) Day 117 300,000 35,100,000
- Tiket Mataram - Jakarta PP (at cost) Trip 39 2,150,000 83,850,000

b Perjalanan ke SNVT Bali (Denpasar)
- Inland Transport (at Cost) Trip 39 100,000 3,900,000
- Accomodation (at cost) Day 117 260,000 30,420,000
- Tiket Mataram - Denpasar PP (at cost) PP 39 1,100,000 42,900,000
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c Uji Petik ke Kelurahan Lama Non PNPM
1. Kab. Lombok Barat (15 Kelurahan)

- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Tengah (6 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Kab. Lombok Timur (2 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

4. Kab. Sumbawa (7 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 300,000 300,000
- Transport Remote (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
- Accomodation for Travelling Time (at cost) Day 1 220,000 220,000

d Uji Petik ke Kelurahan Lama PNPM
1. Kab. Lombok Barat (14 Kelurahan)

- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 100,000 200,000
- Accomodation (at cost) Day

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 150,000 300,000
- Accomodation (at cost) Day

3. Kab. Lombok Tengah (20 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day

4. Kab. Lombok Timur (37 Kelurahan)
- Lumpsum Day 10 50,000 500,000
- Transport (at cost) Trip 5 250,000 1,250,000
- Accomodation (at cost) Day 5 220,000 1,100,000

5. Kota Bima (17 Kelurahan)
- Lumpsum Day 12 50,000 600,000
- Transport (at cost) Trip 6 600,000 3,600,000
- Accomodation (at cost) Day 12 220,000 2,640,000
- Accomodation for Travelling Time (at cost) Day 6 220,000 1,320,000

6. Kab. Bima (43 Kelurahan)
- Lumpsum Day 30 50,000 1,500,000
- Transport (at cost) Trip 15 600,000 9,000,000
- Transport Remote (at cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day 30 220,000 6,600,000
- Accomodation for Travelling Time (at cost) Day 30 220,000 6,600,000
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e Uji Petik ke Kelurahan Baru PNPM
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 8 50,000 400,000
- Transport (at cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day

2. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day

3. Kab. Lombok Timur (7 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day

4. Kota Bima (8 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 3 550,000 1,650,000
- Accomodation (at cost) Day 3 220,000 660,000
- Accomodation for Travelling Time (at cost) Day 3 220,000 660,000

5. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Accomodation for Travelling Time (at cost) Day 2 220,000 440,000

6. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 12 50,000 600,000
- Inland Transport (at Cost) Trip 4 250,000 1,000,000
- Accomodation (at cost) PP 12 260,000 3,120,000
- Tiket Mataram - Denpasar PP (at cost) Day 4 1,100,000 3,419,000
- Accomodation for Travelling Time (at cost) Day 4 260,000 1,040,000

7. Kab. Badung (11 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 4 150,000 600,000
- Accomodation (at cost) Day 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) PP 4 1,100,000 3,186,000
- Accomodation for Travelling Time (at cost) Day 4 260,000 1,040,000

8. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Inland Transport (at Cost) Trip 4 250,000 1,000,000
- Accomodation (at cost) Day 8 220,000 1,760,000
- Tiket Mataram - Denpasar PP (at cost) PP 4 1,100,000 3,267,000
- Accomodation for Travelling Time (at cost) Day 4 220,000 880,000

9. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 4 200,000 800,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) PP 4 1,100,000 4,137,000
- Accomodation for Travelling Time (at cost) Day 4 220,000 880,000
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10. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Inland Transport (at Cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day 8 220,000 1,760,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 1,459,000
- Accomodation for Travelling Time (at cost) Day 2 220,000 440,000

f Uji Petik ke Kelurahan Lama PNPM oleh TA Mikro Kredit & TA Infra Struktur
1. Kab. Lombok Barat (14 Kelurahan) 0 0 0

- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 4 100,000 400,000
- Accomodation (at cost) Day

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Transport (at cost) Trip 4 100,000 400,000
- Accomodation (at cost) Day

3. Kab. Lombok Tengah (20 Kelurahan)
- Lumpsum Day 9 50,000 450,000
- Transport (at cost) Trip 3 300,000 900,000
- Accomodation (at cost) Day

4. Kab. Lombok Timur (37 Kelurahan)
- Lumpsum Day 12 50,000 600,000
- Transport (at cost) Trip 6 250,000 1,500,000
- Accomodation (at cost) Day 6 220,000 1,320,000

5. Kota Bima (17 Kelurahan)
- Lumpsum Day 15 50,000 750,000
- Transport (at cost) Trip 3 750,000 2,250,000
- Accomodation (at cost) Day 15 220,000 3,300,000
- Accomodation for Travelling Time (at cost) Day 3 220,000 660,000

6. Kab. Bima (43 Kelurahan)
- Lumpsum Day 27 50,000 1,350,000
- Transport (at cost) Trip 9 650,000 5,850,000
- Transport Remote (at cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day 27 220,000 5,940,000
- Accomodation for Travelling Time (at cost) Day 9 220,000 1,980,000

g Uji Petik ke Kelurahan Baru PNPM oleh TA Mikro Kredit & TA Infra Struktur
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day

2. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day

3. Kab. Lombok Timur (7 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
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4. Kota Bima (8 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 2 600,000 1,200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Accomodation for Travelling Time (at cost) Day 2 220,000 440,000

5. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 2 350,000 700,000
- Accomodation (at cost) Day 4 220,000 880,000
- Accomodation for Travelling Time (at cost) Day 2 220,000 440,000

6. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 12 50,000 600,000
- Inland Transport (at Cost) Trip 4 250,000 1,000,000
- Accomodation (at cost) Day 12 260,000 3,120,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000
- Accomodation for Travelling Time (at cost) Day 4 260,000 1,040,000

7. Kab. Badung (11 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 4 150,000 600,000
- Accomodation (at cost) Day 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000
- Accomodation for Travelling Time (at cost) Day 4 260,000 1,040,000

8. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 12 50,000 600,000
- Inland Transport (at Cost) Trip 4 300,000 1,200,000
- Accomodation (at cost) Day 12 220,000 2,640,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000
- Accomodation for Travelling Time (at cost) Day 4 220,000 880,000

9. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 4 200,000 800,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000
- Accomodation for Travelling Time (at cost) Day 4 220,000 880,000

10. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 10 50,000 500,000
- Inland Transport (at Cost) Trip 2 450,000 900,000
- Accomodation (at cost) Day 10 220,000 2,200,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000
- Accomodation for Travelling Time (at cost) Day 2 220,000 440,000

18 Uji Petik Tim Korkot (Korkot & Askot CD)
a Uji Petik ke Kelurahan Lama Non PNPM

1. Kab. Lombok Barat (15 Kelurahan)
- Lumpsum Day 8 50,000 400,000

2. Kab. Lombok Tengah (6 Kelurahan)
- Lumpsum Day 3 50,000 150,000

3. Kab. Lombok Timur (2 Kelurahan)
- Lumpsum Day 1 50,000 50,000

4. Kab. Sumbawa (7 Kelurahan)
- Lumpsum Day 4 50,000 200,000
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b Uji Petik ke Kelurahan Lama PNPM
1. Kab. Lombok Barat (14 Kelurahan)

- Lumpsum Day 4 50,000 200,000
2. Kota Mataram (23 Kelurahan)

- Lumpsum Day 6 50,000 300,000
3. Kab. Lombok Tengah (20 Kelurahan)

- Lumpsum Day 10 50,000 500,000
4. Kab. Lombok Timur (37 Kelurahan)

- Lumpsum Day 27 50,000 1,350,000
5. Kota Bima (17 Kelurahan)

- Lumpsum Day 12 50,000 600,000
6. Kab. Bima (43 Kelurahan)

- Lumpsum Day 33 50,000 1,650,000
- Transport Remote (at cost) Trip 2 300,000 600,000

c Uji Petik ke Kelurahan Baru PNPM
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 14 50,000 700,000
2. Kab. Lombok Tengah (14 Kelurahan)

- Lumpsum Day 10 50,000 500,000
3. Kab. Lombok Timur (7 Kelurahan)

- Lumpsum Day 5 50,000 250,000
4. Kota Bima (8 Kelurahan)

- Lumpsum Day 7 50,000 350,000
5. Kab. Sumbawa (16 Kelurahan)

- Lumpsum Day 12 50,000 600,000
6. Kota Denpasar (43 Kelurahan)

- Lumpsum Day 24 50,000 1,200,000
7. Kab. Badung (11 Kelurahan)

- Lumpsum Day 9 50,000 450,000
8. Kab. Klungkung (30 Kelurahan)

- Lumpsum Day 24 50,000 1,200,000
9. Kab. Gianyar (17 Kelurahan)

- Lumpsum Day 14 50,000 700,000
10. Kab. Buleleng (29 Kelurahan)

- Lumpsum Day 24 50,000 1,200,000
19 Uji Petik oleh Ass TA Mikro Kredit & Ass TA Infra Struktur

a Uji Petik ke Kelurahan Lama PNPM
1. Kab. Lombok Barat (14 Kelurahan)

- Lumpsum Day 12 50,000 600,000
- Transport (at cost) Trip 6 100,000 600,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 6 50,000 300,000

3. Kab. Lombok Tengah (20 Kelurahan)
- Lumpsum Day 10 50,000 500,000
- Transport (at cost) Trip 5 100,000 500,000

4. Kab. Lombok Timur (37 Kelurahan)
- Lumpsum Day 18 50,000 900,000
- Transport (at cost) Trip 6 150,000 900,000
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5. Kota Bima (17 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 3 100,000 300,000

6. Kab. Bima (43 Kelurahan)
- Lumpsum Day 20 50,000 1,000,000
- Transport (at cost) Trip 5 200,000 1,000,000

b Uji Petik ke Kelurahan Baru PNPM
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 10 50,000 500,000
- Transport (at cost) Trip 5 100,000 500,000

2. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Transport (at cost) Trip 4 100,000 400,000

3. Kab. Lombok Timur (7 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 3 50,000 150,000

4. Kota Bima (8 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 4 50,000 200,000

5. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Transport (at cost) Trip 4 350,000 1,400,000
- Accomodation (at cost) Day 8 220,000 1,760,000

6. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 21 50,000 1,050,000
- Transport (at cost) Trip 7 150,000 1,050,000

7. Kab. Badung (11 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 150,000 300,000

8. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 15 50,000 750,000
- Transport (at cost) Trip 5 150,000 750,000

9. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 9 50,000 450,000
- Transport (at cost) Trip 3 150,000 450,000

10. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 15 50,000 750,000
- Transport (at cost) Trip 5 150,000 750,000

20 Koordinasi Korkot & Askorkot ke KMW
a Kab. Lombok Barat

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kota Mataram
- Transport (at cost) Trip
- Accomodation (at cost) Day

c Kab. Lombok Tengah
- Transport (at cost) Trip 13 200,000 2,600,000
- Accomodation (at cost) Day
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d Kab. Lombok Timur
- Transport (at cost) Trip 13 150,000 1,950,000
- Accomodation (at cost) Day 13 220,000 2,860,000

e Kota Bima
- Transport (at cost) Trip 13 500,000 6,500,000
- Accomodation (at cost) Day 26 220,000 5,720,000

f Kab. Sumbawa
- Transport (at cost) Trip 13 250,000 3,250,000
- Accomodation (at cost) Day 26 220,000 5,720,000

g Kab. Bima
- Transport (at cost) Trip 13 500,000 6,500,000
- Accomodation (at cost) Day 26 220,000 5,720,000

h Kota Denpasar
- Inland Transport (at Cost) Day 13 100,000 1,300,000
- Accomodation (at cost) Day 26 220,000 5,720,000
- Tiket Mataram - Denpasar PP (at cost) Trip 13 1,100,000 11,422,000

I Kab. Badung
- Inland Transport (at Cost) Trip 13 100,000 1,300,000
- Accomodation (at cost) Day 26 220,000 5,720,000
- Tiket Denpasar - Mataram PP (at cost) Trip 13 1,100,000 11,272,000

j Kab. Klungkung
- Inland Transport (at Cost) Trip 13 250,000 3,250,000
- Accomodation (at cost) Day 26 220,000 5,720,000
- Tiket Denpasar - Mataram PP (at cost) Trip 13 1,100,000 11,272,000

k Kab. Gianyar
- Inland Transport (at Cost) Trip 13 250,000 3,250,000
- Accomodation (at cost) Day 39 220,000 8,580,000
- Tiket Denpasar - Mataram PP (at cost) Trip 13 1,100,000 11,337,000

l Kab. Buleleng
- Inland Transport (at Cost) Trip 13 300,000 3,900,000
- Accomodation (at cost) Day 39 220,000 8,580,000
- Tiket Denpasar - Mataram PP (at cost) Trip 13 1,100,000 11,001,000

21 Koordinasi KMW ke Korkot & Askorkot
a Kab. Lombok Barat

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kota Mataram
- Transport (at cost) Trip
- Accomodation (at cost) Day

c Kab. Lombok Tengah
- Transport (at cost) Trip 8 200,000 1,600,000
- Accomodation (at cost) Day

d Kab. Lombok Timur
- Transport (at cost) Trip 8 150,000 1,200,000
- Accomodation (at cost) Day 8 220,000 1,760,000

e Kota Bima
- Transport (at cost) Trip 8 500,000 4,000,000
- Accomodation (at cost) Day 16 220,000 3,520,000
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f Kab. Sumbawa
- Transport (at cost) Trip 8 250,000 2,000,000
- Accomodation (at cost) Day 16 220,000 3,520,000

g Kab. Bima
- Transport (at cost) Trip 8 500,000 4,000,000
- Accomodation (at cost) Day 16 220,000 3,520,000

h Kota Denpasar
- Inland Transport (at Cost) Trip 8 100,000 800,000
- Accomodation (at cost) Day 16 260,000 4,160,000
- Tiket Mataram - Denpasar PP (at cost) Trip 8 1,100,000 6,686,000

I Kab. Badung
- Inland Transport (at Cost) Trip 8 100,000 800,000
- Accomodation (at cost) Day 16 260,000 4,160,000
- Tiket Mataram - Denpasar PP (at cost) Trip 8 1,100,000 6,298,000

j Kab. Klungkung
- Inland Transport (at Cost) Trip 8 150,000 1,200,000
- Accomodation (at cost) Day 16 220,000 3,520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 8 1,100,000 6,624,000

k Kab. Gianyar
- Inland Transport (at Cost) Trip 8 150,000 1,200,000
- Accomodation (at cost) Day 16 220,000 3,520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 8 1,100,000 6,298,000

l Kab. Buleleng
- Inland Transport (at Cost) Trip 8 200,000 1,600,000
- Accomodation (at cost) Day 16 220,000 3,520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 8 1,100,000 6,624,000

22 Koordinasi Tim Korkot ke Kota Askorkot CD
a Kota Mataram

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kab. Sumbawa
- Transport (at cost) Trip 6 250,000 1,500,000
- Accomodation (at cost) Day 12 220,000 2,640,000

c Kab. Badung
- Transport (at cost) Trip
- Accomodation (at cost) Day

d Kab. Gianyar
- Transport (at cost) Trip
- Accomodation (at cost) Day

e Kab. Bima
- Transport (at cost) Trip 8 50,000 400,000
- Accomodation (at cost) Day 24 0 0

f Kab. Lombok Tengah
- Transport (at cost) Trip 6 100,000 600,000
- Accomodation (at cost) Day 12 0 0

g Kab. Lombok Barat
- Transport (at cost) Trip 6 75,000 450,000
- Accomodation (at cost) Day 12 0 0
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23 Koordinasi Askorkot CD ke Korkot
a Kab. Sumbawa

- Transport (at cost) Trip 3 250,000 750,000
- Accomodation (at cost) Day 9 220,000 1,980,000

b Kab. Lombok Tengah
- Transport (at cost) Trip 3 100,000 300,000
- Accomodation (at cost) Day 9 0 0

24 Koordinasi Korkot Bali ke SNVT Denpasar
a Kota Denpasar

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kab. Badung
- Transport (at cost) Trip
- Accomodation (at cost) Day

c Kab. Klungkung
- Transport (at cost) Trip 8 150,000 1,200,000
- Accomodation (at cost) Day 16 260,000 4,160,000

d Kab. Gianyar
- Transport (at cost) Trip 8 150,000 1,200,000
- Accomodation (at cost) Day 16 260,000 4,160,000

e Kab. Buleleng
- Transport (at cost) Trip 8 200,000 1,600,000
- Accomodation (at cost) Day 16 260,000 4,160,000

26 TOT Pemandu Nasional
a TOT I (PS, BKM, Transparansi dan Akuntabilitas, Monev Partisipatif & PPM dan Media Warga)

- Inland Transport (at Cost) Trip 4 150,000 600,000
- Tiket Mataram - Surabaya Trip 4 1,250,000 5,000,000

b TOT II (KBK, PJM Pronangkis, KSM, BLM dan Musrenbang)PS, BKM, Transparansi dan Akuntabilitas, Mon
- Inland Transport (at Cost) Trip 4 150,000 600,000
- Tiket Mataram - Surabaya Trip 4 1,250,000 5,000,000

27 Pelatihan dan Coaching
a Pelatihan Pra Tugas bagi Askot/Korkor/TA (Staff baru)

1. Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 2 50,000 100,000
Kab. Lombok Tengah

- Transport (at cost) Trip 1 100,000 100,000
Kab. Lombok Timur

- Transport (at cost) Trip 4 150,000 600,000
Kota Bima

- Transport (at cost) Trip 3 500,000 1,500,000
Kab. Bima

- Transport (at cost) Trip 4 500,000 2,000,000
Kota Denpasar

- Inland Transport (at Cost) Trip 4 100,000 400,000
- Tiket Denpasar - Mataram PP (at cost) Trip 4 1,100,000 3,320,000
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Kab. Klungkung
- Inland Transport (at Cost) Trip 3 250,000 750,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 2,490,000

Kab. Buleleng
- Inland Transport (at Cost) Trip 4 300,000 1,200,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000

b Lokalatih Orientasi
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

2. Di Kota Mataram
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

3. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000

4. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000

7. Di Kab. Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000

c Coaching KBP
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day

2. Di Kota Mataram
Pemandu Nasional

- Transport (at cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day
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4. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 5 150,000 750,000
- Accomodation (at cost) Day

5. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 5 250,000 1,250,000
- Accomodation (at cost) Day 5 220,000 1,100,000

6. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 5 500,000 2,500,000
- Accomodation (at cost) Day 5 220,000 1,100,000

7. Di Kab. Bima
Pemandu Nasional

- Transport (at cost) Trip 5 500,000 2,500,000
- Accomodation (at cost) Day 5 220,000 1,100,000

d Pelatihan Pra Tugas bagi Faskel
1. Pemandu Nasional

- Transport (at cost) Trip 3 150,000 450,000
- Accomodation (at cost) Day 36 220,000 7,920,000

e Pelatihan SIM, Web di Mataram (Lokasi Lama)
1. Pemandu Nasional

- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 31 100,000 3,100,000
Kota Mataram

- Transport (at cost) Trip 20 100,000 2,000,000
Kab. Lombok Tengah

- Transport (at cost) Trip 27 100,000 2,700,000
Kab. Lombok Timur

- Transport (at cost) Trip 31 150,000 4,650,000
Kota Bima

- Transport (at cost) Trip 19 500,000 9,500,000
Kab. Sumbawa

- Transport (at cost) Trip 12 500,000 6,000,000
Kab. Bima

- Transport (at cost) Trip 29 500,000 14,500,000
f Coaching Askot & Faskel Ekonomi

1. Di Kab. Lombok Barat
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip 1 300,000 300,000
- Accomodation (at cost) Day

II - 18



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

3. Di Kab. Lombok Timur
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000

4. Di Kab. Sumbawa
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 3 220,000 660,000

5. Di Kota Bima
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 3 220,000 660,000

6. Di Kab Bima
Pemandu TA Mikro Kredit (Mataram)

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 3 220,000 660,000

g Coaching Askot & Faskel Infrastruktur
1. Di Kab. Lombok Barat

Pemandu TA Infrastruktur (Mataram)
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu TA Infrastruktur (Mataram)

- Transport (at cost) Trip 1 400,000 400,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu TA Infrastruktur (Mataram)

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 4 220,000 880,000

4. Di Kab. Sumbawa
Pemandu TA Infrastruktur (Mataram)

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 4 220,000 880,000

5. Di Kota Bima
Pemandu TA Infrastruktur (Mataram)

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 4 220,000 880,000

6. Di Kab Bima
Pemandu TA Infrastruktur (Mataram)

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 4 220,000 880,000

h Coaching Askot Urban Planner di Mataram (Lokasi Lama)
Pemandu Nasional

Kota Mataram (3 orang)
- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 0 300,000 0
- Accomodation (at cost) Day
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Kab. Lombok Timur
- Transport (at cost) Trip 0 150,000 0
- Accomodation (at cost) Day 0 220,000 0

Kab. Bima
- Transport (at cost) Trip 0 500,000 0
- Accomodation (at cost) Day 0 220,000 0

i Coaching Asmandat di Mataram (Lokasi Lama)
Pemandu Senior Asmandat (Mataram)

- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 1 100,000 100,000
Kota Mataram

- Transport (at cost) Trip 1 50,000 50,000
Kab. Lombok Tengah

- Transport (at cost) Trip 1 100,000 100,000
Kab. Lombok Timur

- Transport (at cost) Trip 1 150,000 150,000
Kota Bima

- Transport (at cost) Trip 1 500,000 500,000
Kab. Sumbawa

- Transport (at cost) Trip 1 250,000 250,000
Kab. Bima

- Transport (at cost) Trip 1 500,000 500,000
j Coaching Penguatan Kelembagaan & PJM Pronangkis

1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Korkot 4 (Kota Bima & Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
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k Coaching Sosial Marketing dan Penyusunan Proposal
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

l Coaching BLM PNPM
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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m Coaching Monev Partisipatif dan PPM
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

n Coaching Musrenbang
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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o Coaching Media Warga
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

p Coaching Community Disaster Manajemen
1. Di Korkot 1 (Kab. Lombok Barat & Kota Mataram)

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Korkot 2 (Kab. Lombok Tengah)
Pemandu Nasional

- Transport (at cost) Trip 0 200,000 0
- Accomodation (at cost) Day

3. Di Korkot 2 (Kab. Lombok Timur)
Pemandu Nasional

- Transport (at cost) Trip 0 150,000 0
- Accomodation (at cost) Day 0 220,000 0

4. Di Askorkot 4 (Kab. Sumbawa)
Pemandu Nasional

- Transport (at cost) Trip 0 250,000 0
- Accomodation (at cost) Day 0 220,000 0

5. Di Korkot 4 (Kota Bima)
Pemandu Nasional

- Transport (at cost) Trip 0 500,000 0
- Accomodation (at cost) Day 0 220,000 0

6. Di Korkot 4 (Kab. Bima)
Pemandu Nasional

- Transport (at cost) Trip 0 500,000 0
- Accomodation (at cost) Day 0 220,000 0
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q Pelatihan Dasar Pemda
1. Pemda Kota Denpasar

Pemandu Nasional
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 3 260,000 780,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

2. Pemda Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 3 260,000 780,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

3. Pemda Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

4. Pemda Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

5. Pemda Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

r Coaching KBP
1. Pemda Kota Denpasar

Pemandu Nasional
- Inland Transport (at Cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day 5 260,000 1,300,000
- Tiket Mataram - Denpasar PP (at cost) Trip 5 1,100,000 5,500,000

2. Pemda Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day 5 260,000 1,300,000
- Tiket Mataram - Denpasar PP (at cost) Trip 5 1,100,000 5,500,000

3. Pemda Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 5 150,000 750,000
- Accomodation (at cost) Day 5 1,100,000 5,500,000
- Tiket Mataram - Denpasar PP (at cost) Trip 5 1,100,000 5,500,000

4. Pemda Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 5 150,000 750,000
- Accomodation (at cost) Day 5 1,100,000 5,500,000
- Tiket Mataram - Denpasar PP (at cost) Trip 5 1,100,000 5,500,000
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5. Pemda Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 5 200,000 1,000,000
- Accomodation (at cost) Day 5 1,100,000 5,500,000
- Tiket Mataram - Denpasar PP (at cost) Trip 5 1,100,000 5,500,000

s TOT Pelatihan Relawan
1. Di Mataram

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 24 50,000 1,200,000
Kota Mataram

- Transport (at cost) Trip 1 50,000 50,000
Kab. Lombok Tengah

- Transport (at cost) Trip 14 100,000 1,400,000
Kab. Lombok Timur

- Transport (at cost) Trip 10 150,000 1,500,000
Kota Bima

- Transport (at cost) Trip 9 500,000 4,500,000
Kab. Sumbawa

- Transport (at cost) Trip 11 250,000 2,750,000
2. Di Denpasar

Pemandu Nasional
- Inland Transport (at Cost) Trip 4 100,000 400,000
- Accomodation (at cost) Day 20 260,000 5,200,000

Peserta
Kota Denpasar

- Transport (at cost) Trip 34 50,000 1,700,000
Kab. Badung

- Transport (at cost) Trip 11 50,000 550,000
Kab. Klungkung

- Transport (at cost) Trip 22 100,000 2,200,000
Kab. Gianyar

- Transport (at cost) Trip 16 100,000 1,600,000
Kab. Buleleng

- Transport (at cost) Trip 24 150,000 3,600,000
t Pelatihan Pemetaan Swadaya

1. Di Mataram
Pemandu Nasional

- Transport (at cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 24 50,000 1,200,000
Kota Mataram

- Transport (at cost) Trip 1 50,000 50,000
Kab. Lombok Tengah

- Transport (at cost) Trip 14 100,000 1,400,000
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Kab. Lombok Timur
- Transport (at cost) Trip 10 150,000 1,500,000

Kota Bima
- Transport (at cost) Trip 9 500,000 4,500,000

Kab. Sumbawa
- Transport (at cost) Trip 11 250,000 2,750,000

2. Di Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 4 100,000 400,000
- Accomodation (at cost) Day 20 260,000 5,200,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000

Peserta
Kota Denpasar

- Transport (at cost) Trip 34 50,000 1,700,000
Kab. Badung

- Transport (at cost) Trip 11 50,000 550,000
Kab. Klungkung

- Transport (at cost) Trip 22 100,000 2,200,000
Kab. Gianyar

- Transport (at cost) Trip 16 100,000 1,600,000
Kab. Buleleng

- Transport (at cost) Trip 24 150,000 3,600,000
u Pelatihan SIM, Web

Di Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

Peserta
Kota Denpasar

- Transport (at cost) Trip 34 50,000 1,700,000
Kab. Badung

- Transport (at cost) Trip 11 50,000 550,000
Kab. Klungkung

- Transport (at cost) Trip 22 100,000 2,200,000
Kab. Gianyar

- Transport (at cost) Trip 16 100,000 1,600,000
Kab. Buleleng

- Transport (at cost) Trip 24 150,000 3,600,000
v Coaching Social Mapping

1. Di Kab. Lombok Barat
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day
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3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

w Coaching Sosialisasi Awal
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day
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4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

x Coaching RKM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000
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5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 830,000

y Coaching Refleksi Kemiskinan
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 629,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 629,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 629,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 629,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 629,000

z Coaching Pembangunan BKM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

aa Coaching PJM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

ab Coaching KSM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

ac Coaching BLM PNPM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 705,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

ad Coaching Monev Partisipatif dan PPM
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

ae Coaching Transparansi dan Akuntabilitas
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 824,000

af Coaching Musrenbang
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

ag Coaching Media Warga
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 0 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 749,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 260,000 260,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

ah Coaching Community Disaster Management
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 0 100,000 0
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 0 200,000 0
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 0 150,000 0
- Accomodation (at cost) Day 0 220,000 0

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 0 250,000 0
- Accomodation (at cost) Day 0 220,000 0

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 0 500,000 0
- Accomodation (at cost) Day 0 220,000 0
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6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 0 100,000 0
- Accomodation (at cost) Day 0 260,000 0
- Tiket Mataram - Denpasar PP (at cost) Trip 0 1,100,000 0

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 0 100,000 0
- Accomodation (at cost) Day 0 260,000 0
- Tiket Mataram - Denpasar PP (at cost) Trip 0 1,100,000 0

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 0 150,000 0
- Accomodation (at cost) Day 0 220,000 0
- Tiket Mataram - Denpasar PP (at cost) Trip 0 1,100,000 0

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 0 150,000 0
- Accomodation (at cost) Day 0 220,000 0
- Tiket Mataram - Denpasar PP (at cost) Trip 0 1,100,000 0

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 0 200,000 0
- Accomodation (at cost) Day 0 220,000 0
- Tiket Mataram - Denpasar PP (at cost) Trip 0 1,100,000 0

ai Coaching Askot & Faskel Ekonomi
1. Korkot 6 (Kota Denpasar dan Kab. Badung)

Pemandu TA Mikro Kredit (Mataram)
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 3 260,000 780,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

2. Korkot 7 (Kab. Klungkung dan Kab. Gianyar)
Pemandu TA Mikro Kredit (Mataram)

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

3. Korkot 8 (Kab. Buleleng)
Pemandu TA Mikro Kredit (Mataram)

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 744,000

aj Coaching Askot & Faskel Infrastruktur
1. Korkot 6 (Kota Denpasar dan Kab. Badung)

Pemandu TA Mikro Kredit (Mataram)
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 870,000
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2. Korkot 7 (Kab. Klungkung dan Kab. Gianyar)
Pemandu TA Mikro Kredit (Mataram)

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 870,000

3. Korkot 8 (Kab. Buleleng)
Pemandu TA Mikro Kredit (Mataram)

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 870,000

28 Uji Petik PAKET oleh KMW
1. Kab. Lombok Barat (42 Kelurahan)

- Lumpsum Day 9 50,000 450,000
- Transport (at cost) Trip 3 300,000 900,000
- Accomodation (at cost) Day

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day

3. Kab. Lombok Tengah (26 Kelurahan)
- Lumpsum Day 6 50,000 300,000
- Transport (at cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day

4. Kab. Lombok Timur (19 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day

5. Kota Bima (17 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day
- Accomodation for Travelling Time (at cost) Day

6. Kab. Sumbawa (4 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Transport Remote (at cost) Trip
- Accomodation (at cost) Day
- Accomodation for Travelling Time (at cost) Day

7. Kab. Bima (36 Kelurahan)
- Lumpsum Day 9 50,000 450,000
- Transport (at cost) Trip 3 650,000 1,950,000
- Accomodation (at cost) Day 9 220,000 1,980,000
- Accomodation for Travelling Time (at cost) Day 3 220,000 660,000

29 Uji Petik PAKET oleh TA Mikrokredit & TA Infrastruktur
1. Kab. Lombok Barat (42 Kelurahan)

- Lumpsum Day 9 50,000 450,000
- Transport (at cost) Trip 3 300,000 900,000
- Accomodation (at cost) Day
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2. Kota Mataram (23 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day

3. Kab. Lombok Tengah (26 Kelurahan)
- Lumpsum Day 8 50,000 400,000
- Transport (at cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day

4. Kab. Lombok Timur (19 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day

5. Kota Bima (17 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Accomodation (at cost) Day
- Accomodation for Travelling Time (at cost) Day

6. Kab. Sumbawa (4 Kelurahan)
- Lumpsum Day
- Transport (at cost) Trip
- Transport Remote (at cost) Trip
- Accomodation (at cost) Day
- Accomodation for Travelling Time (at cost) Day

7. Kab. Bima (36 Kelurahan)
- Lumpsum Day 12 260,000 3,120,000
- Transport (at cost) Trip 3 700,000 2,100,000
- Accomodation (at cost) Day 12 220,000 2,640,000
- Accomodation for Travelling Time (at cost) Day 3 220,000 660,000

30 P A K E T
a Uji Petik PAKET oleh Korkot & Askot CD sebelum PJM

1. Kab. Lombok Barat (42 Kelurahan)
- Lumpsum Day 15 50,000 750,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day

3. Kab. Lombok Tengah (26 Kelurahan)
- Lumpsum Day 10 50,000 500,000

4. Kab. Lombok Timur (19 Kelurahan)
- Lumpsum Day

5. Kota Bima (17 Kelurahan)
- Lumpsum Day

6. Kab. Sumbawa (4 Kelurahan)
- Lumpsum Day

7. Kab. Bima (36 Kelurahan)
- Lumpsum Day 12 50,000 600,000

b Uji Petik PAKET oleh Korkot & Askot CD setelah PJM
1. Kab. Lombok Barat (42 Kelurahan)

- Lumpsum Day 12 50,000 600,000
2. Kota Mataram (23 Kelurahan)

- Lumpsum Day

II - 41



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

3. Kab. Lombok Tengah (26 Kelurahan)
- Lumpsum Day 8 50,000 400,000

4. Kab. Lombok Timur (19 Kelurahan)
- Lumpsum Day

5. Kota Bima (17 Kelurahan)
- Lumpsum Day

6. Kab. Sumbawa (4 Kelurahan)
- Lumpsum Day

7. Kab. Bima (36 Kelurahan)
- Lumpsum Day 10 50,000 500,000

c Uji Petik PAKET oleh Askot Mikrokredit & Infrastruktur
1. Kab. Lombok Barat (42 Kelurahan)

- Lumpsum Day 15 50,000 750,000
2. Kota Mataram (23 Kelurahan)

- Lumpsum Day
3. Kab. Lombok Tengah (26 Kelurahan)

- Lumpsum Day 6 50,000 300,000
4. Kab. Lombok Timur (19 Kelurahan)

- Lumpsum Day
5. Kota Bima (17 Kelurahan)

- Lumpsum Day
6. Kab. Sumbawa (4 Kelurahan)

- Lumpsum Day
7. Kab. Bima (36 Kelurahan)

- Lumpsum Day 12 50,000 600,000
31 REPLIKASI

a Koordinasi Pengadaan Konsultan Manajemen Daerah
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 4 100,000 400,000
2. Kab. Lombok Timur (NTB)

- Transport (at cost) Trip 2 150,000 300,000
- Accomodation (at cost) Day 2 220,000 440,000

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

b Pelatihan Pra Tugas KMD & Fasilitator
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 6 220,000 1,320,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 6 220,000 1,320,000
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3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 7 220,000 1,540,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 7 220,000 1,540,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

c Coaching Social Mapping
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

d Coaching Sosialisasi Awal
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

e Coaching RKM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000
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4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

f TOT Pelatihan Relawan
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 2 100,000 200,000
- Accomodation (at cost) Day 6 220,000 1,320,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 2 150,000 300,000
- Accomodation (at cost) Day 6 220,000 1,320,000

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 7 220,000 1,540,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 7 220,000 1,540,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

g Coaching Refleksi Kemiskinan
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

h Coaching Pembangunan BKM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000
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I Coaching PJM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

j Coaching KSM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

k Coaching BLM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

l Coaching Monev Partisipatif dan PPM
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day
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2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

m Coaching Transparansi dan Akuntabilitas
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

n Coaching Communtity Disaster Management
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 1 220,000 220,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 1 220,000 220,000

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

o Coaching Faskel Ekonomi
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 220,000 440,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 2 220,000 440,000

II - 46



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

p Coaching Faskel Infrastruktur
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 3 220,000 660,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 3 220,000 660,000

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

q Coaching SIM & Weeb
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

r Monitoring / Uji Petik
1. Kab. Lombok Tengah (NTB)

- Transport (at cost) Trip 19 100,000 1,900,000
- Accomodation (at cost) Day 38 220,000 8,360,000

2. Kab. Lombok Timur (NTB)
- Transport (at cost) Trip 19 150,000 2,850,000
- Accomodation (at cost) Day 38 220,000 8,360,000

3. Kab. Jembrana (Bali)
- Inland Transport (at Cost) Trip 18 200,000 3,600,000
- Accomodation (at cost) Day 36 220,000 7,920,000
- Tiket Mataram - Denpasar PP (at cost) Trip 18 1,100,000 19,800,000
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4. Kab. Karangasem (Bali)
- Inland Transport (at Cost) Trip 18 200,000 3,600,000
- Accomodation (at cost) Day 36 220,000 7,920,000
- Tiket Mataram - Denpasar PP (at cost) Trip 18 1,100,000 19,800,000

P N P M  2 0 0 8
32 Kantor KMW (Mataram)

a Perjalanan ke Jakarta
- Inland Transport (at Cost) Trip 30 200,000 6,000,000
- Accomodation (at cost) Day 120 300,000 36,000,000
- Tiket Mataram - Jakarta PP (at cost) Trip 30 2,150,000 64,500,000

b Perjalanan ke SNVT Bali (Denpasar)
- Inland Transport (at Cost) Trip 12 100,000 1,200,000
- Accomodation (at cost) Day 36 260,000 9,360,000
- Tiket Mataram - Denpasar PP (at cost) PP 12 1,100,000 13,200,000

c Uji Petik ke Kelurahan Lama PNPM
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 150,000 300,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 3 100,000 300,000

3. Kab. Lombok Timur (32 Kelurahan) 0 0 0
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 4 250,000 1,000,000

4. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 200,000 400,000

5. Kota Bima (25 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 1 220,000 220,000

7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 5 50,000 250,000
- Inland Transport (at Cost) Trip 2 150,000 300,000
- Accomodation (at cost) PP 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) Day 2 1,100,000 2,200,000

8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000
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9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000

11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

d Uji Petik ke Kelurahan Baru PNPM
1. Kab. Lombok Timur (12 Kelurahan)

- Lumpsum Day 5 50,000 250,000
- Transport (at cost) Trip 5 250,000 1,250,000

2. Kab. Lombok Tengah (9 Kelurahan)
- Lumpsum Day 5 50,000 250,000
- Transport (at cost) Trip 5 200,000 1,000,000

e Uji Petik ke Kelurahan Lama PNPM oleh TA Infrastruktur
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 150,000 300,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 3 100,000 300,000

3. Kab. Lombok Timur (32 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 4 250,000 1,000,000

4. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 200,000 400,000

5. Kota Bima (25 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 1 220,000 220,000

7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 5 50,000 250,000
- Inland Transport (at Cost) Trip 2 150,000 300,000
- Accomodation (at cost) PP 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) Day 2 1,100,000 2,200,000
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8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000

9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000

11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

f Uji Petik ke Kelurahan Baru PNPM oleh TA Infrastruktur
1. Kab. Lombok Timur (32 Kelurahan)

- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 250,000 250,000

2. Kab. Lombok Tengah (9 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Transport (at cost) Trip 1 200,000 200,000

g Uji Petik ke Kelurahan Lama PNPM oleh TA Mikrokredit
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 150,000 300,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 3 100,000 300,000

3. Kab. Lombok Timur (32 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Transport (at cost) Trip 4 250,000 1,000,000

4. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 2 200,000 400,000

5. Kota Bima (25 Kelurahan)
- Lumpsum Day 3 50,000 150,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 2 220,000 440,000

6. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Transport (at cost) Trip 1 600,000 600,000
- Accomodation (at cost) Day 1 220,000 220,000
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7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 5 50,000 250,000
- Inland Transport (at Cost) Trip 2 150,000 300,000
- Accomodation (at cost) PP 4 260,000 1,040,000
- Tiket Mataram - Denpasar PP (at cost) Day 2 1,100,000 2,200,000

8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 1 50,000 50,000
- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000

9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 2 50,000 100,000
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000
- Tiket Mataram - Denpasar PP (at cost) PP 1 1,100,000 1,100,000

11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Inland Transport (at Cost) Trip 2 400,000 800,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) PP 2 1,100,000 2,200,000

33 Uji Petik oleh Tim Korkot
a Uji Petik ke Kelurahan Lama PNPM oleh Korkot

1. Kab. Lombok Barat (18 Kelurahan)
- Lumpsum Day 5 50,000 250,000

2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 6 50,000 300,000

3. Kab. Lombok Timur (32 Kelurahan)
- Lumpsum Day 8 50,000 400,000

4. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 4 50,000 200,000

5. Kota Bima (25 Kelurahan)
- Lumpsum Day 7 50,000 350,000

6. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Transport (at Cost) Trip 2 200,000 400,000

7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 12 50,000 600,000

8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 3 50,000 150,000

9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 8 50,000 400,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 4 50,000 200,000
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11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 8 50,000 400,000

b Uji Petik ke Kelurahan Baru PNPM oleh Korkot
1. Kab. Lombok Timur (12 Kelurahan)

- Lumpsum Day 8 50,000 400,000
2. Kab. Lombok Tengah (9 Kelurahan)

- Lumpsum Day 7 50,000 350,000
- Transport (at Cost) Trip 7 150,000 1,050,000

c Uji Petik ke Kelurahan Lama PNPM oleh Askorkot
1. Kota Mataram (23 Kelurahan)

- Lumpsum Day 6 50,000 300,000
2. Kab. Lombok Tengah (14 Kelurahan)

- Lumpsum Day 4 50,000 200,000
3. Kab. Sumbawa (16 Kelurahan)

- Lumpsum Day 4 50,000 200,000
4. Kab. Badung (11 Kelurahan)

- Lumpsum Day 3 50,000 150,000
5. Kab. Gianyar (17 Kelurahan)

- Lumpsum Day 4 50,000 200,000
d Uji Petik ke Kelurahan Baru PNPM oleh Askorkot

1. Kab. Lombok Tengah (9 Kelurahan)
- Lumpsum Day 7 50,000 350,000

e Uji Petik ke Kelurahan Lama PNPM oleh Askorkot Infrastruktur
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 5 50,000 250,000
2. Kota Mataram (23 Kelurahan)

- Lumpsum Day 6 50,000 300,000
3. Kab. Lombok Timur (32 Kelurahan)

- Lumpsum Day 8 50,000 400,000
4. Kab. Lombok Tengah (14 Kelurahan)

- Lumpsum Day 4 50,000 200,000
5. Kota Bima (25 Kelurahan)

- Lumpsum Day 7 50,000 350,000
6. Kab. Sumbawa (16 Kelurahan)

- Lumpsum Day 4 50,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Transport (at Cost) Trip 2 200,000 400,000

7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 12 50,000 600,000

8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 3 50,000 150,000

9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 8 50,000 400,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 4 50,000 200,000

11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 8 50,000 400,000

f Uji Petik ke Kelurahan Lama PNPM oleh Askorkot Mikrokredit
1. Kab. Lombok Barat (18 Kelurahan)

- Lumpsum Day 5 50,000 250,000
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2. Kota Mataram (23 Kelurahan)
- Lumpsum Day 6 50,000 300,000

3. Kab. Lombok Timur (32 Kelurahan)
- Lumpsum Day 8 50,000 400,000

4. Kab. Lombok Tengah (14 Kelurahan)
- Lumpsum Day 4 50,000 200,000

5. Kota Bima (25 Kelurahan)
- Lumpsum Day 7 50,000 350,000

6. Kab. Sumbawa (16 Kelurahan)
- Lumpsum Day 4 50,000 200,000
- Accomodation (at cost) Day 2 220,000 440,000
- Transport (at Cost) Trip 2 200,000 400,000

7. Kota Denpasar (43 Kelurahan)
- Lumpsum Day 12 50,000 600,000

8. Kab. Badung (11 Kelurahan)
- Lumpsum Day 3 50,000 150,000

9. Kab. Klungkung (30 Kelurahan)
- Lumpsum Day 8 50,000 400,000

10. Kab. Gianyar (17 Kelurahan)
- Lumpsum Day 4 50,000 200,000

11. Kab. Buleleng (29 Kelurahan)
- Lumpsum Day 8 50,000 400,000

34 Koordinasi Korkot & Askorkot ke KMW
a Kab. Lombok Barat

- Transport (at cost) Trip
b Kota Mataram

- Transport (at cost) Trip
c Kab. Lombok Tengah

- Transport (at cost) Trip 2 150,000 300,000
d Kab. Lombok Timur

- Transport (at cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 1 220,000 220,000

e Kota Bima
- Transport (at cost) Trip 2 500,000 1,000,000
- Accomodation (at cost) Day 3 220,000 660,000

f Kab. Sumbawa
- Transport (at cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 3 220,000 660,000

g Kota Denpasar
- Inland Transport (at Cost) Day 2 100,000 200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

h Kab. Badung
- Inland Transport (at Cost) Trip 2 100,000 200,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Denpasar - Mataram PP (at cost) Trip 2 1,100,000 2,200,000

i Kab. Klungkung
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Denpasar - Mataram PP (at cost) Trip 2 1,100,000 2,200,000
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j Kab. Gianyar
- Inland Transport (at Cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Denpasar - Mataram PP (at cost) Trip 2 1,100,000 2,200,000

k Kab. Buleleng
- Inland Transport (at Cost) Trip 2 300,000 600,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Denpasar - Mataram PP (at cost) Trip 2 1,100,000 2,200,000

35 Koordinasi KMW ke Korkot & Askorkot
a Kab. Lombok Barat

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kota Mataram
- Transport (at cost) Trip
- Accomodation (at cost) Day

c Kab. Lombok Tengah
- Transport (at cost) Trip 14 150,000 2,100,000

d Kab. Lombok Timur
- Transport (at cost) Trip 14 200,000 2,800,000

e Kota Bima
- Transport (at cost) Trip 14 500,000 7,000,000
- Accomodation (at cost) Day 14 220,000 3,080,000

f Kab. Sumbawa
- Transport (at cost) Trip 14 250,000 3,500,000
- Accomodation (at cost) Day 14 220,000 3,080,000

g Kota Denpasar
- Accomodation (at cost) Day 14 260,000 3,640,000
- Tiket Mataram - Denpasar PP (at cost) Trip 14 1,100,000 15,400,000

h Kab. Badung
- Accomodation (at cost) Day 14 260,000 3,640,000
- Tiket Mataram - Denpasar PP (at cost) Trip 14 1,100,000 15,400,000

i Kab. Klungkung
- Inland Transport (at Cost) Trip 14 150,000 2,100,000
- Accomodation (at cost) Day 14 220,000 3,080,000
- Tiket Mataram - Denpasar PP (at cost) Trip 14 1,100,000 15,400,000

j Kab. Gianyar
- Inland Transport (at Cost) Trip 14 150,000 2,100,000
- Accomodation (at cost) Day 14 220,000 3,080,000
- Tiket Mataram - Denpasar PP (at cost) Trip 14 1,100,000 15,400,000

k Kab. Buleleng
- Inland Transport (at Cost) Trip 14 200,000 2,800,000
- Accomodation (at cost) Day 14 220,000 3,080,000
- Tiket Mataram - Denpasar PP (at cost) Trip 14 1,100,000 15,400,000

36 Koordinasi Tim Korkot ke Kota Askorkot CD
a Kab. Sumbawa

- Transport (at cost) Trip 16 250,000 4,000,000
- Accomodation (at cost) Day 16 220,000 3,520,000

b Kab. Lombok Tengah
- Transport (at cost) Trip 16 100,000 1,600,000
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37 Koordinasi Askorkot CD ke Korkot
a Kab. Sumbawa

- Transport (at cost) Trip 4 250,000 1,000,000
- Accomodation (at cost) Day 4 220,000 880,000

b Kab. Lombok Tengah
- Transport (at cost) Trip 4 100,000 400,000

38 Koordinasi Korkot Bali ke SNVT Denpasar
a Kota Denpasar

- Transport (at cost) Trip
b Kab. Badung

- Transport (at cost) Trip
c Kab. Klungkung

- Transport (at cost) Trip 3 150,000 450,000
d Kab. Gianyar

- Transport (at cost) Trip 3 150,000 450,000
e Kab. Buleleng

- Transport (at cost) Trip 3 200,000 600,000
39 TOT Pemandu Nasional

a TOT Pelatihan Dasar 2 (Bagi Askot & Faskel)
- Inland Transport (at Cost) Trip 11 200,000 2,200,000
- Tiket Mataram - Jakarta PP (Mataram - Surabaya) Trip 11 1,725,000 18,975,000

b TOT Pelatihan Madya 1 (Bagi Askot & Faskel)
- Inland Transport (at Cost) Trip 11 200,000 2,200,000
- Tiket Mataram - Jakarta PP (Mataram - Surabaya) Trip 11 1,725,000 18,975,000

c TOT Pelatihan Madya 2 (Bagi Askot & Faskel)
- Inland Transport (at Cost) Trip 11 200,000 2,200,000
- Tiket Mataram - Jakarta PP (Mataram - Surabaya) Trip 11 1,725,000 18,975,000

40 Coaching & Pelatihan di Lokasi Lama
a Coaching KBP

1. Di Kab. Lombok Barat
Pemandu Nasional

- Transport (at cost) Trip 3 100,000 300,000
- Accomodation (at cost) Day

2. Di Kab. Lombok Tengah
Pemandu Nasional

- Transport (at cost) Trip 3 200,000 600,000
- Accomodation (at cost) Day

3. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 3 150,000 450,000
- Accomodation (at cost) Day 3 220,000 660,000

4. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 3 250,000 750,000
- Accomodation (at cost) Day 3 220,000 660,000

5. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 3 500,000 1,500,000
- Accomodation (at cost) Day 6 220,000 1,320,000

II - 55



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

6. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 3 100,000 300,000
- Accomodation (at cost) Day 6 260,000 1,560,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 3,300,000

7. Di Kab. Badung
Pemandu Nasional

- Inland Transport (at Cost) Trip 3 100,000 300,000
- Accomodation (at cost) Day 6 260,000 1,560,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 3,300,000

8. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 3 150,000 450,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 3,300,000

9. Di Kab. Gianyar
Pemandu Nasional

- Inland Transport (at Cost) Trip 3 150,000 450,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 3,300,000

10. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 3 200,000 600,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 3 1,100,000 3,300,000

b Pelatihan Madya 1
1. Di Mataram

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 18 50,000 900,000
Kota Mataram

- Transport (at cost) Trip 0 50,000 0
Kab. Lombok Tengah

- Transport (at cost) Trip 10 100,000 1,000,000
Kab. Lombok Timur

- Transport (at cost) Trip 20 150,000 3,000,000
Kota Bima

- Transport (at cost) Trip 12 500,000 6,000,000
Kab. Sumbawa

- Transport (at cost) Trip 10 250,000 2,500,000
2. Di Denpasar

Pemandu Nasional
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 11 260,000 2,860,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000
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Peserta
Kota Denpasar

- Transport (at cost) Trip 33 50,000 1,650,000
Kab. Badung

- Transport (at cost) Trip 15 50,000 750,000
Kab. Klungkung

- Transport (at cost) Trip 22 100,000 2,200,000
Kab. Gianyar

- Transport (at cost) Trip 15 100,000 1,500,000
Kab. Buleleng

- Transport (at cost) Trip 23 150,000 3,450,000
c Pelatihan Madya 2

1. Di Mataram
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 18 50,000 900,000
Kota Mataram

- Transport (at cost) Trip 0 50,000 0
Kab. Lombok Tengah

- Transport (at cost) Trip 10 100,000 1,000,000
Kab. Lombok Timur

- Transport (at cost) Trip 20 150,000 3,000,000
Kota Bima

- Transport (at cost) Trip 12 500,000 6,000,000
Kab. Sumbawa

- Transport (at cost) Trip 10 250,000 2,500,000
2. Di Denpasar

Pemandu Nasional
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 3 260,000 780,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

Peserta
Kota Denpasar

- Transport (at cost) Trip 33 50,000 1,650,000
Kab. Badung

- Transport (at cost) Trip 15 50,000 750,000
Kab. Klungkung

- Transport (at cost) Trip 22 100,000 2,200,000
Kab. Gianyar

- Transport (at cost) Trip 15 100,000 1,500,000
Kab. Buleleng

- Transport (at cost) Trip 23 150,000 3,450,000
d Coaching Madya Khusus Askot & Faskel Ekonomi

1. Di Kab. Lombok Barat
Pemandu Nasional

- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day
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2. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 4 220,000 880,000

3. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 5 220,000 1,100,000

4. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 5 220,000 1,100,000

5. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 5 260,000 1,300,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

6. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 5 220,000 1,100,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

7. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

e Coaching Madya Khusus Askot & Faskel Infrastruktur
1. Di Kab. Lombok Barat

Pemandu Nasional
- Transport (at cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day

2. Di Kab. Lombok Timur
Pemandu Nasional

- Transport (at cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 4 220,000 880,000

3. Di Kab. Sumbawa
Pemandu Nasional

- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 5 220,000 1,100,000

4. Di Kota Bima
Pemandu Nasional

- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 5 220,000 1,100,000

5. Di Kota Denpasar
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 5 260,000 1,300,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000
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6. Di Kab. Klungkung
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 150,000 150,000
- Accomodation (at cost) Day 5 220,000 1,100,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

7. Di Kab. Buleleng
Pemandu Nasional

- Inland Transport (at Cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000

f Pelatihan Utama 1
1. Di Mataram

Pemandu Nasional
- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 4 50,000 200,000
Kota Mataram

- Transport (at cost) Trip 18 50,000 900,000
Kab. Lombok Tengah

- Transport (at cost) Trip 3 100,000 300,000
Kab. Lombok Timur

- Transport (at cost) Trip 16 150,000 2,400,000
Kota Bima

- Transport (at cost) Trip 15 500,000 7,500,000
Kab. Sumbawa

- Transport (at cost) Trip 1 250,000 250,000
Kota Denpasar

- Transport (at cost) Trip 0 1,100,000 0
Kab. Badung

- Transport (at cost) Trip 0 1,100,000 0
Kab. Klungkung

- Transport (at cost) Trip 0 1,200,000 0
Kab. Gianyar

- Transport (at cost) Trip 0 1,200,000 0
Kab. Buleleng

- Transport (at cost) Trip 0 1,300,000 0
g Pelatihan Asmandat

1. Di Mataram
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 1 50,000 50,000
Kab. Lombok Timur

- Transport (at cost) Trip 1 150,000 150,000
Kota Bima

- Transport (at cost) Trip 1 500,000 500,000
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Kota Denpasar
- Transport (at cost) Trip 1 1,100,000 1,100,000

Kab. Klungkung
- Transport (at cost) Trip 1 1,200,000 1,200,000

Kab. Buleleng
- Transport (at cost) Trip 1 1,300,000 1,300,000

41 Coaching & Pelatihan di Lokasi Baru
a Pelatihan Dasar 2

1. Di Mataram
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 0 50,000 0
Kab. Lombok Tengah

- Transport (at cost) Trip 0 100,000 0
Kab. Lombok Timur

- Transport (at cost) Trip 15 150,000 2,250,000
Kota Bima

- Transport (at cost) Trip 0 500,000 0
Kota Denpasar

- Transport (at cost) Trip 0 1,100,000 0
Kab. Klungkung

- Transport (at cost) Trip 0 1,200,000 0
Kab. Buleleng

- Transport (at cost) Trip 0 1,300,000 0
b Pelatihan Dasar 3

1. Di Mataram
Pemandu Nasional

- Transport (at cost) Trip
- Accomodation (at cost) Day

Peserta
Kab. Lombok Barat

- Transport (at cost) Trip 0 50,000 0
Kab. Lombok Tengah

- Transport (at cost) Trip 0 100,000 0
Kab. Lombok Timur

- Transport (at cost) Trip 15 150,000 2,250,000
Kota Bima

- Transport (at cost) Trip 0 500,000 0
Kota Denpasar

- Transport (at cost) Trip 0 1,100,000 0
Kab. Klungkung

- Transport (at cost) Trip 0 1,200,000 0
Kab. Buleleng

- Transport (at cost) Trip 0 1,300,000 0
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P N P M  2 0 0 9
42 Kantor KMW (Mataram)

a Perjalanan ke Jakarta
- Inland Transport (at Cost) Trip 5 200,000 1,000,000
- Accomodation (at cost) Day 20 300,000 6,000,000
- Tiket Mataram - Jakarta PP (at cost) Trip 5 2,150,000 10,750,000

b Perjalanan ke SNVT Bali (Denpasar)
- Inland Transport (at Cost) Trip 5 100,000 500,000
- Accomodation (at cost) Day 15 260,000 3,900,000
- Tiket Mataram - Denpasar PP (at cost) PP 5 1,100,000 5,500,000

c Uji Petik ke Kelurahan Baru 2009
1. Kota Mataram (27 Kelurahan)

- Lumpsum Day 10 50,000 500,000
- Transport (at cost) Trip 10 100,000 1,000,000

2. Kota Bima (13 Kelurahan)
- Lumpsum Day 40 50,000 2,000,000
- Transport (at cost) Trip 20 600,000 12,000,000
- Accomodation (at cost) Day 20 220,000 4,400,000

43 Uji Petik oleh Tim Korkot
a Uji Petik ke Kelurahan Baru 2009 oleh Korkot

1. Kota Mataram (27 Kelurahan)
- Lumpsum Day 10 50,000 500,000

2. Kota Bima (13 Kelurahan)
- Lumpsum Day 5 50,000 250,000

b Uji Petik ke Kelurahan Baru 2009 oleh Askorkot
1. Kota Mataram (17 Kelurahan)

- Lumpsum Day 20 50,000 1,000,000
2. Kota Bima (13 Kelurahan)

- Lumpsum Day 10 50,000 500,000
44 Koordinasi Korkot & Askorkot ke KMW

a Kab. Lombok Barat
- Transport (at cost) Trip

b Kota Mataram
- Transport (at cost) Trip

c Kab. Lombok Tengah
- Transport (at cost) Trip 1 150,000 150,000

d Kab. Lombok Timur
- Transport (at cost) Trip 1 200,000 200,000
- Accomodation (at cost) Day 1 220,000 220,000

e Kota Bima
- Transport (at cost) Trip 1 500,000 500,000
- Accomodation (at cost) Day 1 220,000 220,000

f Kab. Sumbawa
- Transport (at cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 1 220,000 220,000

g Kota Denpasar
- Inland Transport (at Cost) Day 1 100,000 100,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Mataram - Denpasar PP (at cost) Trip 1 1,100,000 1,100,000
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h Kab. Badung
- Inland Transport (at Cost) Trip 1 100,000 100,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Denpasar - Mataram PP (at cost) Trip 1 1,100,000 1,100,000

i Kab. Klungkung
- Inland Transport (at Cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Denpasar - Mataram PP (at cost) Trip 1 1,100,000 1,100,000

j Kab. Gianyar
- Inland Transport (at Cost) Trip 1 250,000 250,000
- Accomodation (at cost) Day 2 220,000 440,000
- Tiket Denpasar - Mataram PP (at cost) Trip 1 1,100,000 1,100,000

k Kab. Buleleng
- Inland Transport (at Cost) Trip 1 300,000 300,000
- Accomodation (at cost) Day 3 220,000 660,000
- Tiket Denpasar - Mataram PP (at cost) Trip 1 1,100,000 1,100,000

45 Koordinasi KMW ke Korkot & Askorkot
a Kab. Lombok Barat

- Transport (at cost) Trip
- Accomodation (at cost) Day

b Kota Mataram
- Transport (at cost) Trip
- Accomodation (at cost) Day

c Kab. Lombok Tengah
- Transport (at cost) Trip 4 150,000 600,000

d Kab. Lombok Timur
- Transport (at cost) Trip 4 200,000 800,000

e Kota Bima
- Transport (at cost) Trip 2 500,000 1,000,000
- Accomodation (at cost) Day 4 220,000 880,000

f Kab. Sumbawa
- Transport (at cost) Trip 2 250,000 500,000
- Accomodation (at cost) Day 4 220,000 880,000

g Kota Denpasar
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000

h Kab. Badung
- Accomodation (at cost) Day 2 260,000 520,000
- Tiket Mataram - Denpasar PP (at cost) Trip 4 1,100,000 4,400,000

i Kab. Klungkung
- Inland Transport (at Cost) Trip 2 150,000 300,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

j Kab. Gianyar
- Inland Transport (at Cost) Trip 2 150,000 300,000
- Accomodation (at cost) Day 4 220,000 880,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000
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k Kab. Buleleng
- Inland Transport (at Cost) Trip 2 200,000 400,000
- Accomodation (at cost) Day 6 220,000 1,320,000
- Tiket Mataram - Denpasar PP (at cost) Trip 2 1,100,000 2,200,000

 Sub Total II. 3 3,191,541,000  
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II. 4 OFFICE RENTAL

1 Office Space & Furniture
a - Central Office & Town Coordinator I Office (138 M2)

- Central Office M2/ 4,002           15,000              60,030,000       
Month 690               15,000              10,350,000       

1,380           15,000              20,700,000       
Month 14                 2,750,000         38,500,000       

b - Town Coordinator II Office (66 M2) M2 / 1,914           12,500              23,925,000       
Month 330               12,500              4,125,000         

c - Town Coordinator III Office (66 M2) M2 / 1,914           12,500              23,925,000       
Month 330               12,500              4,125,000         

d - Town Coordinator IV Office (66 M2) M2 / 1,914           12,500              23,925,000       
Month 330               12,500              4,125,000         

e - Assistant Town Coordinator  Kab. Lombok Tengah M2 / 630               12,500              7,875,000         
Month 210               12,500              2,625,000         

f - Assistant Town Coordinator Kab. Lombok Barat M2 / 630               12,500              7,875,000         
Month 210               12,500              2,625,000         

g - Assistant Town Coordinator Kab. Sumbawa M2 / 630               12,500              7,875,000         
Month 210               12,500              2,625,000         

h - Town Coordinator Kab. Lombok Barat Month
I - Assistant Town Coordinator Kota Mataram Month
j - Town Coordinator Kab. Lombok Tengah Month

k - Town Coordinator Kab. Lombok Timur Month 14                 1,500,000         21,000,000       
l - Town Coordinator Kota Bima Month

m - Assistant Town Coordinator Kab. Sumbawa Month 14                 1,000,000         14,000,000       
n - Town Coordinator Kab. Bima Month
o - Town Coordinator Kota Denpasar Month 14                 4,000,000         56,000,000       
p - Town Coordinator Kota Klungkung Month 14                 2,500,000         35,000,000       
q - Town Coordinator Kab. Buleleng Month 14                 2,500,000         35,000,000       

2 Office Runing Cost
a - Central Office & Town Coordinator I Office 

- Central Office At Cost 34                 500,000            17,000,000       
Month 7                   625,000            4,375,000         
Month 17                 625,000            10,625,000       

b - Town Coordinator II Office 
- Town Coordinator Kab. Lombok Timur Office At Cost 34                 300,000            10,200,000       

Month 17                 500,000            8,500,000         
c - Town Coordinator III Office 

- Town Coordinator Kota Bima Office At Cost 34                 300,000            10,200,000       
17                 500,000            8,500,000         

d - Town Coordinator IV Office 
- Town Coordinator Kab. Bima Office 
- Ass. Town Coordinator Kab. Bima Office At Cost 34                 300,000            10,200,000       

14                 500,000            7,000,000         
e - Assistant Town Coordinator  Kab. Sumbawa Month 20                 250,000            5,000,000         

17                 400,000            6,800,000         
f - Assistant Town Coordinator Kab. Lombok Tengah

- Town Coordinator Kab. Lombok Tengah
- Ass. Town Coordinator Kab. Lombok Tengah Month 20                 250,000            5,000,000         

17                 500,000            8,500,000         

No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount         
(Rp)
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g - Assistant Town Coordinator  Kab. Lombok Barat
- Town Coordinator Kab. Lombok Barat
- Ass. Town Coordinator Kab. Lombok Barat Month 20                 250,000            5,000,000         

17                 500,000            8,500,000         
h - Town Coordinator Kota Mataram Month 5                   600,000            3,000,000         
I  - Assistant Town Coordinator Kota Mataram Month 17                 400,000            6,800,000         

- Town Coordinator Kota Mataram
j  - Town Coordinator Kota Denpasar Month 17                 900,000            15,300,000       

k  - Town Coordinator Kab. Klungkung Month 17                 700,000            11,900,000       
l  - Town Coordinator Kab. Buleleng Month 17                 700,000            11,900,000       

P N P M  2 0 0 8
3 Office Space & Furniture

- Central Office Month 5                   2,750,000         13,750,000       
- Town Coordinator Kota Denpasar Month 5                   4,000,000         20,000,000       
- Town Coordinator Kota Klungkung Month 5                   2,500,000         12,500,000       
- Town Coordinator Kab. Buleleng Month 5                   2,750,000         13,750,000       

4 Office Runing Cost
- Central Office Month 5                   625,000            3,125,000         
- Town Coordinator Kab. Lombok Barat Month 5                   500,000            2,500,000         
- Assistant Town Coordinator Kota Mataram Month 5                   400,000            2,000,000         
- Town Coordinator Kab. Lombok Timur Office Month 5                   500,000            2,500,000         
- Ass. Town Coordinator Kab. Lombok Tengah Month 5                   400,000            2,000,000         
- Town Coordinator Kota Bima Office Month 5                   500,000            2,500,000         
- Assistant Town Coordinator  Kab. Sumbawa Month 5                   400,000            2,000,000         
- Town Coordinator Kota Denpasar Month 5                   900,000            4,500,000         
- Town Coordinator Kab. Klungkung Month 5                   700,000            3,500,000         
- Town Coordinator Kab. Buleleng Month 5                   700,000            3,500,000         

P N P M  2 0 0 9
5 Office Space & Furniture

- Central Office Month 2                   2,750,000         5,500,000         
- Town Coordinator Kota Denpasar Month 2                   4,000,000         8,000,000         
- Town Coordinator Kota Klungkung Month 2                   2,500,000         5,000,000         
- Town Coordinator Kab. Buleleng Month 2                   2,750,000         5,500,000         

6 Office Runing Cost
- Central Office Month -                   -                    -                    
- Town Coordinator Kab. Lombok Barat Month 2                   500,000            1,000,000         
- Assistant Town Coordinator Kota Mataram Month 2                   400,000            800,000            
- Town Coordinator Kab. Lombok Timur Office Month 2                   500,000            1,000,000         
- Ass. Town Coordinator Kab. Lombok Tengah Month 2                   400,000            800,000            
- Town Coordinator Kota Bima Office Month 2                   500,000            1,000,000         
- Assistant Town Coordinator  Kab. Sumbawa Month 2                   400,000            800,000            
- Town Coordinator Kota Denpasar Month 2                   900,000            1,800,000         
- Town Coordinator Kab. Klungkung Month 2                   700,000            1,400,000         
- Town Coordinator Kab. Buleleng Month 2                   700,000            1,400,000         

Sub Total II. 4 702,655,000     
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II. 5 UTILITIES EXPENSES

1 Central Office & Town Coordinator I Office
Central Office

a - Office Supply and Consumable Month 41                 500,000            20,500,000       
17                 650,000            11,050,000       

b - Computer Supply Month 41                 1,250,000         51,250,000       
17                 1,400,000         23,800,000       

c - Photo Copy Month 41                 500,000            20,500,000       
17                 650,000            11,050,000       

2 Office Town Coordinator II
Town Coordinator Kab. Lombok Timur Office

a - Office Supply and Consumable Month 41                 250,000            10,250,000       
17                 350,000            5,950,000         

b - Computer Supply Month 41                 500,000            20,500,000       
17                 650,000            11,050,000       

c - Photo Copy Month 41                 250,000            10,250,000       
17                 350,000            5,950,000         

3 Office Town Coordinator III
Town Coordinator Kota Bima Office

a - Office Supply and Consumable Month 41                 250,000            10,250,000       
17                 350,000            5,950,000         

b - Computer Supply Month 41                 500,000            20,500,000       
17                 650,000            11,050,000       

c - Photo Copy Month 41                 250,000            10,250,000       
17                 350,000            5,950,000         

4 Office Town Coordinator IV
Town Coordinator Kab Bima Office
Ass. Town Coordinator Kab Bima Office

a - Office Supply and Consumable Month 41                 250,000            10,250,000       
14                 350,000            4,900,000         

-                   -                    -                    
b - Computer Supply Month 41                 500,000            20,500,000       

14                 650,000            9,100,000         
-                   -                    -                    

c - Photo Copy Month 41                 250,000            10,250,000       
14                 350,000            4,900,000         

-                   -                    -                    
5 Assistant Town Coordinator Kab. Sumbawa

a - Office Supply and Consumable Month 27                 100,000            2,700,000         
17                 200,000            3,400,000         

b - Computer Supply Month 27                 150,000            4,050,000         
17                 250,000            4,250,000         

c - Photo Copy Month 27                 100,000            2,700,000         
17                 200,000            3,400,000         

No UnitDescription
Contract Amendment No. 11

Number Rate            
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Amount         
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6 Assistant Town Coordinator Kab. Lombok Tengah
Town Coordinator Kab Lombok Tengah Office
Ass. Town Coordinator Kab Lombok Tengah Office

a - Office Supply and Consumable Month 27                 100,000            2,700,000         
14                 350,000            4,900,000         

3                   200,000            600,000            
b - Computer Supply Month 27                 150,000            4,050,000         

14                 650,000            9,100,000         
3                   250,000            750,000            

c - Photo Copy Month 27                 100,000            2,700,000         
14                 350,000            4,900,000         

3                   200,000            600,000            
7 Assistant Town Coordinator Kab. Lombok Barat

Town Coordinator Kab Lombok Barat Office
Ass. Town Coordinator Kab Lombok Barat Office

a - Office Supply and Consumable Month 27                 100,000            2,700,000         
14                 350,000            4,900,000         

3                   200,000            600,000            
b - Computer Supply Month 27                 150,000            4,050,000         

14                 650,000            9,100,000         
3                   250,000            750,000            

c - Photo Copy Month 27                 100,000            2,700,000         
14                 350,000            4,900,000         

3                   200,000            600,000            
8 Assistant Town Coordinator Kota Mataram Office

Town Coordinator Kota Mataram Office
a - Office Supply and Consumable Month 7                   250,000            1,750,000         

14                 200,000            2,800,000         
3                   350,000            1,050,000         

b - Computer Supply Month 7                   500,000            3,500,000         
14                 250,000            3,500,000         

3                   650,000            1,950,000         
c - Photo Copy Month 7                   250,000            1,750,000         

14                 200,000            2,800,000         
3                   350,000            1,050,000         

9 Town Coordinator Kota Denpasar
a - Office Supply and Consumable Month 17                 500,000            8,500,000         
b - Computer Supply Month 17                 1,000,000         17,000,000       
c - Photo Copy Month 17                 500,000            8,500,000         

10 Town Coordinator Kab. Klungkung
a - Office Supply and Consumable Month 17                 400,000            6,800,000         
b - Computer Supply Month 17                 700,000            11,900,000       
c - Photo Copy Month 17                 400,000            6,800,000         

11 Town Coordinator Kab. Buleleng
a - Office Supply and Consumable Month 17                 400,000            6,800,000         
b - Computer Supply Month 17                 700,000            11,900,000       
c - Photo Copy Month 17                 400,000            6,800,000         
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P N P M  2 0 0 8
1 Central Office

a - Office Supply and Consumable Month 5                   650,000            3,250,000         
b - Computer Supply Month 5                   1,400,000         7,000,000         
c - Photo Copy Month 5                   650,000            3,250,000         

2 Town Coordinator Kab Lombok Barat Office
a - Office Supply and Consumable Month 5                   350,000            1,750,000         
b - Computer Supply Month 5                   650,000            3,250,000         
c - Photo Copy Month 5                   350,000            1,750,000         

3 Ass. Town Coordinator Kota Mataram Office
a - Office Supply and Consumable Month 5                   200,000            1,000,000         
b - Computer Supply Month 5                   250,000            1,250,000         
c - Photo Copy Month 5                   200,000            1,000,000         

4 Town Coordinator Kab. Lombok Timur Office
a - Office Supply and Consumable Month 5                   350,000            1,750,000         
b - Computer Supply Month 5                   650,000            3,250,000         
c - Photo Copy Month 5                   350,000            1,750,000         

5 Ass. Town Coordinator Kab Lombok Tengah Office
a - Office Supply and Consumable Month 4                   200,000            800,000            
b - Computer Supply Month 4                   250,000            1,000,000         
c - Photo Copy Month 4                   200,000            800,000            

6 Town Coordinator Kota Bima Office
a - Office Supply and Consumable Month 4                   350,000            1,400,000         
b - Computer Supply Month 4                   650,000            2,600,000         
c - Photo Copy Month 4                   350,000            1,400,000         

7 Assistant Town Coordinator Kab. Sumbawa
a - Office Supply and Consumable Month 4                   200,000            800,000            
b - Computer Supply Month 4                   250,000            1,000,000         
c - Photo Copy Month 4                   200,000            800,000            

8 Town Coordinator Kota Denpasar
a - Office Supply and Consumable Month 4                   500,000            2,000,000         
b - Computer Supply Month 4                   1,000,000         4,000,000         
c - Photo Copy Month 4                   500,000            2,000,000         

9 Town Coordinator Kab. Klungkung
a - Office Supply and Consumable Month 4                   400,000            1,600,000         
b - Computer Supply Month 4                   700,000            2,800,000         
c - Photo Copy Month 4                   400,000            1,600,000         

10 Town Coordinator Kab. Buleleng
a - Office Supply and Consumable Month 4                   400,000            1,600,000         
b - Computer Supply Month 4                   700,000            2,800,000         
c - Photo Copy Month 4                   400,000            1,600,000         

P N P M  2 0 0 9
1 Central Office

a - Office Supply and Consumable Month 2                   650,000            1,300,000         
b - Computer Supply Month 2                   1,400,000         2,800,000         
c - Photo Copy Month 2                   650,000            1,300,000         
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2 Town Coordinator Kab Lombok Barat Office
a - Office Supply and Consumable Month 2                   350,000            700,000            
b - Computer Supply Month 2                   650,000            1,300,000         
c - Photo Copy Month 2                   350,000            700,000            

3 Ass. Town Coordinator Kota Mataram Office
a - Office Supply and Consumable Month 2                   200,000            400,000            
b - Computer Supply Month 2                   250,000            500,000            
c - Photo Copy Month 2                   200,000            400,000            

4 Town Coordinator Kab. Lombok Timur Office
a - Office Supply and Consumable Month 2                   350,000            700,000            
b - Computer Supply Month 2                   650,000            1,300,000         
c - Photo Copy Month 2                   350,000            700,000            

5 Ass. Town Coordinator Kab Lombok Tengah Office
a - Office Supply and Consumable Month 2                   200,000            400,000            
b - Computer Supply Month 2                   250,000            500,000            
c - Photo Copy Month 2                   200,000            400,000            

6 Town Coordinator Kota Bima Office
a - Office Supply and Consumable Month 2                   350,000            700,000            
b - Computer Supply Month 2                   650,000            1,300,000         
c - Photo Copy Month 2                   350,000            700,000            

7 Assistant Town Coordinator Kab. Sumbawa
a - Office Supply and Consumable Month 2                   200,000            400,000            
b - Computer Supply Month 2                   250,000            500,000            
c - Photo Copy Month 2                   200,000            400,000            

8 Town Coordinator Kota Denpasar
a - Office Supply and Consumable Month 2                   500,000            1,000,000         
b - Computer Supply Month 2                   1,000,000         2,000,000         
c - Photo Copy Month 2                   500,000            1,000,000         

9 Town Coordinator Kab. Klungkung
a - Office Supply and Consumable Month 2                   400,000            800,000            
b - Computer Supply Month 2                   700,000            1,400,000         
c - Photo Copy Month 2                   400,000            800,000            

10 Town Coordinator Kab. Buleleng
a - Office Supply and Consumable Month 2                   400,000            800,000            
b - Computer Supply Month 2                   700,000            1,400,000         
c - Photo Copy Month 2                   400,000            800,000            

 Sub Total II. 5 600,450,000     
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II. 6 OFFICE EQUIPMENT

1 Central Office & Town Coordinator I Office
Central Office

- Computer Pentium IV (Purchase) Unit 4          7,000,000         28,000,000          
- Computer Pentium IV (4 Unit Rental) Month 56        400,000            22,400,000          
- Computer Pentium IV (Purchase) for MIS Ass Unit 2          7,000,000         14,000,000          
- Computer Pentium IV (Purchase) for Ass. KORKOT Unit 1          7,000,000         7,000,000            
- Computer Notebook IV (Purchase) Unit 3          19,000,000       57,000,000          
- Computer Notebook IV (2 Unit Rental) Month 28        750,000            21,000,000          
- Printer HP Laser Jet (Purhase) Unit 2          4,000,000         8,000,000            
- Printer Color A3 (Purchase) Unit 1          3,500,000         3,500,000            
- Printer Color A3 (Purchase) for Assistant KORKOT Unit 1          3,500,000         3,500,000            
- Faximille (Purchase) Unit 1          1,500,000         1,500,000            
- Scanner (Purchase) Unit 1          2,500,000         2,500,000            
- Filling Cabinet (Purchase) Unit 3          400,000            1,200,000            
- Software Original for all Office (Purchase) Ls 15,800,000       15,800,000          
- Infocus / LCD (1 Unit Rental) Month 14        700,000            9,800,000            
- Computer Pentium IV for SNVT (2 Unit Rental) Month 28        400,000            11,200,000          
- Printer Laser Jet for SNVT (1 Unit Rental) Month 14        300,000            4,200,000            

2 Town Coordinator II Office
Town Coordinator Kab. Lombok Timur Office

- Computer Pentium IV (Purchase) Unit 2          7,000,000         14,000,000          
- Computer Pentium IV (5 Unit Rental) Month 70        400,000            28,000,000          
- Computer Pentium IV (Purchase) for Ass. KORKOT Unit 1          7,000,000         7,000,000            
- Computer Pentium IV (Purchase) for MIS Ass Unit 1          7,000,000         7,000,000            
- Computer Notebook IV (Purchase) Unit 1          19,000,000       19,000,000          
- Printer Color A3 (Purchase) Unit 1          3,500,000         3,500,000            
- Printer Color A3 (Purchase) for Assistant KORKOT Unit 1          3,500,000         3,500,000            
- Telepone Unit 1          350,000            350,000               
- Faximille (Purchase) Unit 1          1,500,000         1,500,000            
- Filling Cabinet (Purchase) Unit 1          400,000            400,000               

3 Town Coordinator III Office
Town Coordinator Kota Bima Office

- Computer Pentium IV (Purchase) Unit 2          7,000,000         14,000,000          
- Computer Pentium IV (5 Unit Rental) Month 70        400,000            28,000,000          
- Computer Pentium IV (Purchase) for MIS Ass Unit 1          7,000,000         7,000,000            
- Computer Pentium IV (Purchase) for Ass. KORKOT Unit 1          7,000,000         7,000,000            
- Computer Notebook IV (Purchase) Unit 1          19,000,000       19,000,000          
- Printer Color A3 (Purchase) Unit 1          3,500,000         3,500,000            
- Printer Color A3 (Purchase) for Assistant KORKOT Unit 1          3,500,000         3,500,000            
- Telepone Unit 1          350,000            350,000               
- Faximille (Purchase) Unit 1          1,500,000         1,500,000            
- Filling Cabinet (Purchase) Unit 1          400,000            400,000               

4 Town Coordinator IV Office
Town Coordinator Kab. Bima Office

- Computer Pentium IV (Purchase) Unit 2          7,000,000         14,000,000          
- Computer Pentium IV (5 Unit Rental) Month 70        400,000            28,000,000          
- Computer Pentium IV (Purchase) for MIS Ass Unit 1          7,000,000         7,000,000            
- Computer Notebook IV (Purchase) Unit 1          19,000,000       19,000,000          
- Printer Color A3 (Purchase) Unit 1          3,500,000         3,500,000            
- Telepone Unit 1          350,000            350,000               
- Faximille (Purchase) Unit 1          1,500,000         1,500,000            
- Filling Cabinet (Purchase) Unit 1          400,000            400,000               

No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

5 Ass. Town Coordinator Kota Mataram Office
- Computer Pentium IV (1 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (1 Unit Rental) Month 14        750,000            10,500,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Telepone Unit 1          350,000            350,000               
- Faximile (1 Unit Rental) Month 14        90,000              1,260,000            

6 Town Coordinator Kab. Lombok Barat Office
- Computer Pentium IV (7 Unit Rental) Month 98        400,000            39,200,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (1 Unit Rental) Month 14        750,000            10,500,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Filling Cabinet (Purchase) Unit 1          750,000            750,000               
- Telepone Unit 1          350,000            350,000               
- Faximile (1 Unit Rental) Month 14        90,000              1,260,000            

7 Town Coordinator Kab. Lombok Tengah Office
- Computer Pentium IV (7 Unit Rental) Month 98        400,000            39,200,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (1 Unit Rental) Month 14        750,000            10,500,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Filling Cabinet (Purchase) Unit 1          750,000            750,000               
- Telepone Unit 1          350,000            350,000               
- Faximile (1 Unit Rental) Month 14        90,000              1,260,000            

8 Ass. Town Coordinator Kab. Sumbawa Office
- Computer Pentium IV (1 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (1 Unit Rental) Month 14        750,000            10,500,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Filling Cabinet (Purchase) Unit 1          750,000            750,000               
- Telepone Unit 1          350,000            350,000               
- Faximile (1 Unit Rental) Month 14        90,000              1,260,000            

9 Town Coordinator Kota Denpasar Office
- Computer Pentium IV (7 Unit Rental) Month 98        400,000            39,200,000          
- Computer Pentium IV for SNVT (2 Unit Rental) Month 28        400,000            11,200,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (2 Unit Rental) Month 28        750,000            21,000,000          
- Printer Laser Jet (1 Unit Rental) Month 14        300,000            4,200,000            
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Printer Laser Jet for SNVT (1 Unit Rental) Month 14        300,000            4,200,000            
- Infocus / LCD (1 Unit Rental) Month 14        700,000            9,800,000            
- Software Original for all Office in Bali (Purchase) Ls 10,000,000       10,000,000          
- Faximille (1 Unit Rental) Month 14        90,000              1,260,000            
- Filling Cabinet (1 Unit Purchase) Unit 1          750,000            750,000               

10 Town Coordinator Kabupaten Klungkung Office
- Computer Pentium IV (7 Unit Rental) Month 98        400,000            39,200,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (2 Unit Rental) Month 28        750,000            21,000,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Faximille (1 Unit Rental) Month 14        90,000              1,260,000            
- Filling Cabinet (Purchase) Unit 1          750,000            750,000               
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

11 Town Coordinator Kabupeten Buleleng Office
- Computer Pentium IV (7 Unit Rental) Month 98        400,000            39,200,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 14        400,000            5,600,000            
- Computer Notebook IV (1 Unit Rental) Month 14        750,000            10,500,000          
- Printer Color A3 (1 Unit Rental) Month 14        200,000            2,800,000            
- Faximille (1 Unit Rental) Month 14        90,000              1,260,000            
- Filling Cabinet (Purchase) Unit 1          750,000            750,000               

12 Equipment Maintenance
a Equipment Maintenance for KMW & Korkot Month 41        1,500,000         61,500,000          
b Equipment Maintenance for Ass Korkot 3 Kab Month 81        250,000            20,250,000          
c Equipment Maintenance for KMW Month 17        1,500,000         25,500,000          
d Equipment Maintenance for Korkot (5 Office) Month/ 70        750,000            52,500,000          

Korkot
Equipment Maintenance for Korkot (3 Office) 9          750,000            6,750,000            

e Equipment Maintenance for Ass. Korkot Month/ 34        500,000            17,000,000          
Askort

P N P M  2 0 0 8
13 Central Office

- Computer Pentium IV (4 Unit Rental) Month 20        400,000            8,000,000            
- Computer Notebook IV (2 Unit Rental) Month 10        750,000            7,500,000            
- Infocus / LCD (1 Unit Rental) Month 5          700,000            3,500,000            
- Computer Pentium IV for SNVT (2 Unit Rental) Month 10        400,000            4,000,000            
- Printer Laser Jet for SNVT (1 Unit Rental) Month 5          300,000            1,500,000            

14 Town Coordinator Kab. Lombok Barat Office
- Computer Pentium IV (7 Unit Rental) Month 35        400,000            14,000,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (1 Unit Rental) Month 5          750,000            3,750,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximile (1 Unit Rental) Month 5          90,000              450,000               

15 Ass. Town Coordinator Kota Mataram Office
- Computer Pentium IV (1 Unit Rental) Month 5          400,000            2,000,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (1 Unit Rental) Month 5          750,000            3,750,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximile (1 Unit Rental) Month 5          90,000              450,000               

16 Town Coordinator Kab. Lombok Timur Office
- Computer Pentium IV (5 Unit Rental) Month 25        400,000            10,000,000          

17 Town Coordinator Kab. Lombok Tengah Office
- Computer Pentium IV (7 Unit Rental) Month 35        400,000            14,000,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (1 Unit Rental) Month 5          750,000            3,750,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximile (1 Unit Rental) Month 5          90,000              450,000               

18 Town Coordinator Kota Bima Office
- Computer Pentium IV (5 Unit Rental) Month 25        400,000            10,000,000          

19 Ass. Town Coordinator Kab. Sumbawa Office
- Computer Pentium IV (1 Unit Rental) Month 5          400,000            2,000,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (1 Unit Rental) Month 5          750,000            3,750,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximile (1 Unit Rental) Month 5          90,000              450,000               
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

20 Town Coordinator Kota Denpasar Office
- Computer Pentium IV (7 Unit Rental) Month 35        400,000            14,000,000          
- Computer Pentium IV for SNVT (2 Unit Rental) Month 10        400,000            4,000,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (2 Unit Rental) Month 10        750,000            7,500,000            
- Printer Laser Jet (1 Unit Rental) Month 5          300,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Printer Laser Jet for SNVT (1 Unit Rental) Month 5          300,000            1,500,000            
- Infocus / LCD (1 Unit Rental) Month 5          700,000            3,500,000            
- Faximille (1 Unit Rental) Month 5          90,000              450,000               

21 Town Coordinator Kabupaten Klungkung Office
- Computer Pentium IV (7 Unit Rental) Month 35        400,000            14,000,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (2 Unit Rental) Month 10        750,000            7,500,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximille (1 Unit Rental) Month 5          90,000              450,000               

22 Town Coordinator Kabupeten Buleleng Office
- Computer Pentium IV (7 Unit Rental) Month 35        400,000            14,000,000          
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 5          400,000            2,000,000            
- Computer Notebook IV (1 Unit Rental) Month 5          750,000            3,750,000            
- Printer Color A3 (1 Unit Rental) Month 5          200,000            1,000,000            
- Faximille (1 Unit Rental) Month 5          90,000              450,000               

23 Equipment Maintenance
Equipment Maintenance for KMW Month 5          1,500,000         7,500,000            
Equipment Maintenance for Korkot (3 Office) Month 15        750,000            11,250,000          
Equipment Maintenance for Ass. Korkot (3 Office) Month 15        500,000            7,500,000            

P N P M  2 0 0 9
24 Central Office

- Computer Pentium IV (4 Unit Rental) Month 8          400,000            3,200,000            
- Computer Notebook IV (2 Unit Rental) Month 4          750,000            3,000,000            
- Infocus / LCD (1 Unit Rental) Month 2          700,000            1,400,000            
- Computer Pentium IV for SNVT (2 Unit Rental) Month 4          400,000            1,600,000            
- Printer Laser Jet for SNVT (1 Unit Rental) Month 2          300,000            600,000               

25 Town Coordinator Kab. Lombok Barat Office
- Computer Pentium IV (7 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (1 Unit Rental) Month 2          750,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximile (1 Unit Rental) Month 2          90,000              180,000               

26 Ass. Town Coordinator Kota Mataram Office
- Computer Pentium IV (1 Unit Rental) Month 2          400,000            800,000               
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (1 Unit Rental) Month 2          750,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximile (1 Unit Rental) Month 2          90,000              180,000               

27 Town Coordinator Kab. Lombok Timur Office
- Computer Pentium IV (5 Unit Rental) Month 10        400,000            4,000,000            

28 Town Coordinator Kab. Lombok Tengah Office
- Computer Pentium IV (7 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (1 Unit Rental) Month 2          750,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximile (1 Unit Rental) Month 2          90,000              180,000               
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Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

29 Town Coordinator Kota Bima Office
- Computer Pentium IV (5 Unit Rental) Month 10        400,000            4,000,000            

30 Ass. Town Coordinator Kab. Sumbawa Office
- Computer Pentium IV (1 Unit Rental) Month 2          400,000            800,000               
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (1 Unit Rental) Month 2          750,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximile (1 Unit Rental) Month 2          90,000              180,000               

31 Town Coordinator Kota Denpasar Office
- Computer Pentium IV (7 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV for SNVT (2 Unit Rental) Month 4          400,000            1,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (2 Unit Rental) Month 4          750,000            3,000,000            
- Printer Laser Jet (1 Unit Rental) Month 2          300,000            600,000               
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Printer Laser Jet for SNVT (1 Unit Rental) Month 2          300,000            600,000               
- Infocus / LCD (1 Unit Rental) Month 2          700,000            1,400,000            
- Faximille (1 Unit Rental) Month 2          90,000              180,000               

32 Town Coordinator Kabupaten Klungkung Office
- Computer Pentium IV (7 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (2 Unit Rental) Month 4          750,000            3,000,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximille (1 Unit Rental) Month 2          90,000              180,000               

33 Town Coordinator Kabupeten Buleleng Office
- Computer Pentium IV (7 Unit Rental) Month 14        400,000            5,600,000            
- Computer Pentium IV (1 Unit Rental) for MIS Ass Month 2          400,000            800,000               
- Computer Notebook IV (1 Unit Rental) Month 2          750,000            1,500,000            
- Printer Color A3 (1 Unit Rental) Month 2          200,000            400,000               
- Faximille (1 Unit Rental) Month 2          90,000              180,000               

34 Equipment Maintenance
Equipment Maintenance for KMW Month 2          1,500,000         3,000,000            
Equipment Maintenance for Korkot (3 Office) Month 6          750,000            4,500,000            
Equipment Maintenance for Ass. Korkot (3 Office) Month 6          500,000            3,000,000            

 Sub Total II. 6 1,349,380,000  

II.7 VEHICLES (RENTAL)

1 Central Office & Town Coordinator I Office  
Central Office Office

-Rent a Car Month 102      5,000,000         510,000,000        
20        5,500,000         110,000,000        
48        6,500,000         312,000,000        

No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

2 Town Coordinator II Office
Town Coordinator Kab. Lombok Timur Office

-Rent a Car Month 34        5,000,000         170,000,000        
10        5,500,000         55,000,000          
14        6,500,000         91,000,000          

3 Town Coordinator III Office
Town Coordinator Kota Bima Office

-Rent a Car Month 34        5,000,000         170,000,000        
10        5,500,000         55,000,000          
14        6,500,000         91,000,000          

4 Town Coordinator IV Office
Town Coordinator Kab. Bima Office
Ass. Town Coordinator Kab. Bima Office

-Rent a Car Month 34        5,000,000         170,000,000        
10        5,500,000         55,000,000          
11        6,500,000         71,500,000          

5 Town Coordinator I  
Ass. Town Coordinator Kota Mtaram Office

-Rent a Car Month 10        5,500,000         55,000,000          
-Rent a Motor Cycle Month 11        600,000            6,600,000            
-Rent a Car 3          6,500,000         19,500,000          

6 Assisten Town Coordinator I  
Town Coordinator Kab. Lombok Barat Office

-Rent a Motor Cycle Month 10        500,000            5,000,000            
-Rent a Car 11        6,500,000         71,500,000          
-Rent a Motor Cycle 3          600,000            1,800,000            

7 Assisten Town Coordinator II  
Town Coordinator Kab. Lombok Tengah Office
Ass. Town Coordinator Kab. Lombok Tengah Office

-Rent a Motor Cycle Month 10        500,000            5,000,000            
-Rent a Car 14        6,500,000         91,000,000          
-Rent a Motor Cycle 3          600,000            1,800,000            

8 Assisten Town Coordinator III  
Ass. Town Coordinator Kab. Sumbawa Office

-Rent a Motor Cycle Month 10        500,000            5,000,000            
14        600,000            8,400,000            

9 Town Coordinator Kota Denpasar Office  
-Rent a Car Month 34        9,000,000         306,000,000        

10 Ass. Town Coordinator Kab. Badung Office  
-Rent a Motor Cycle Month 14        600,000            8,400,000            

11 Town Coordinator Kab. KlungkungOffice  
-Rent a Car Month 17        9,000,000         153,000,000        

12 Ass. Town Coordinator Kab. Gianyar Office  
-Rent a Motor Cycle Month 17        600,000            10,200,000          

13 Town Coordinator Kab. Buleleng Office  
-Rent a Car Month 17        9,000,000         153,000,000        

P N P M  2 0 0 8
14 Central Office

-Rent a Car Month 15        6,500,000         97,500,000          
15 Town Coordinator Kab. Lombok Barat Office

-Rent a Car Month 5          6,500,000         32,500,000          
16 Ass. Town Coordinator Kota Mtaram Office

-Rent a Motor Cycle 5          600,000            3,000,000            

II - 75



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount           
(Rp)

17 Town Coordinator Kab. Lombok Timur Office
-Rent a Car Month 5          6,500,000         32,500,000          

18 Ass. Town Coordinator Kab. Lombok Tengah Office -                       
-Rent a Motor Cycle 5          600,000            3,000,000            

19 Town Coordinator Kota Bima Office -                       
-Rent a Car 5          6,500,000         32,500,000          

20 Ass. Town Coordinator Kab. Sumbawa Office Month
-Rent a Motor Cycle 5          600,000            3,000,000            

21 Town Coordinator Kota Denpasar Office  
-Rent a Car Month 10        9,000,000         90,000,000          

22 Ass. Town Coordinator Kab. Badung Office  
-Rent a Motor Cycle Month 5          600,000            3,000,000            

23 Town Coordinator Kab. KlungkungOffice  
-Rent a Car Month 5          9,000,000         45,000,000          

24 Ass. Town Coordinator Kab. Gianyar Office  
-Rent a Motor Cycle Month 5          600,000            3,000,000            

25 Town Coordinator Kab. Buleleng Office  
-Rent a Car Month 5          9,000,000         45,000,000          

P N P M  2 0 0 9
26 Central Office

-Rent a Car Month 6          6,500,000         39,000,000          
27 Town Coordinator Kab. Lombok Barat Office

-Rent a Car Month 2          6,500,000         13,000,000          
28 Ass. Town Coordinator Kota Mtaram Office

-Rent a Motor Cycle 2          600,000            1,200,000            
29 Town Coordinator Kab. Lombok Timur Office

-Rent a Car Month 2          6,500,000         13,000,000          
30 Ass. Town Coordinator Kab. Lombok Tengah Office -                       

-Rent a Motor Cycle 2          600,000            1,200,000            
31 Town Coordinator Kota Bima Office -                       

-Rent a Car 2          6,500,000         13,000,000          
32 Ass. Town Coordinator Kab. Sumbawa Office Month

-Rent a Motor Cycle 2          600,000            1,200,000            
33 Town Coordinator Kota Denpasar Office  

-Rent a Car Month 4          9,000,000         36,000,000          
34 Ass. Town Coordinator Kab. Badung Office  

-Rent a Motor Cycle Month 2          600,000            1,200,000            
35 Town Coordinator Kab. KlungkungOffice  

-Rent a Car Month 2          9,000,000         18,000,000          
36 Ass. Town Coordinator Kab. Gianyar Office  

-Rent a Motor Cycle Month 2          600,000            1,200,000            
37 Town Coordinator Kab. Buleleng Office  

-Rent a Car Month 2          9,000,000         18,000,000          

 Sub Total II. 7 3,307,700,000  
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II. 8 COMMUNICATION COST

1 Central Office & Town Coordinator I Office
Central Office Office

- Telephone, Post & Fax At Cost 41                1,500,000         61,500,000         
Month 14                2,000,000         28,000,000         

- Internet At Cost 41                500,000            20,500,000         
14                750,000            10,500,000         

2 Town Coordinator II Office
- Telephone, Post & Fax At Cost 34                600,000            20,400,000         
- Internet At Cost 34                250,000            8,500,000           

3 Town Coordinator III Office
- Telephone, Post & Fax At Cost 34                900,000            30,600,000         
- Internet At Cost 34                250,000            8,500,000           

4 Town Coordinator IV Office
- Telephone, Post & Fax At Cost 34                900,000            30,600,000         
- Internet At Cost 34                250,000            8,500,000           

5 Assistant KORKOT for 3 Kab 
- Telephone, Post & Fax At Cost 60                250,000            15,000,000         
- Internet At Cost 60                150,000            9,000,000           

6 Town Coordinator Office
- Telephone, Internet, Post & Fax At Cost 28                400,000            11,200,000         

7 Assisten Town Coordinator Office
- Telephone, Internet, Post & Fax At Cost 21                400,000            8,400,000           

8 Ass. Town Coordinator Office Kota Mataram
Town Coordinator Office Kota Mataram

- Telephone, Internet & Fax At Cost 17                700,000            11,900,000         
- Post & Paket 17                -                    -                      

9 Town Coordinator Office Kab. Lombok Barat
Ass. Town Coordinator Office Kab. Lombok Barat

- Telephone, Internet & Fax At Cost 17                700,000            11,900,000         
- Post & Paket 17                -                    -                      

10 Town Coordinator Office Kab. Lombok Tengah
Ass. Town Coordinator Office Kab. Lombok Tengah

- Telephone, Internet & Fax At Cost 17                700,000            11,900,000         
- Post & Paket 17                -                    -                      

11 Town Coordinator Office Kab. Lombok Timur
- Telephone, Internet & Fax At Cost 17                700,000            11,900,000         
- Post & Paket 17                -                    -                      

12 Ass. Town Coordinator Office Kab. Sumbawa
- Telephone, Internet & Fax At Cost 17                900,000            15,300,000         
- Post & Paket 17                200,000            3,400,000           

13 Town Coordinator Office Kota Bima
- Telephone, Internet & Fax At Cost 17                1,000,000         17,000,000         
- Post & Paket 17                200,000            3,400,000           

14 Town Coordinator Office Kab. Bima
Ass. Town Coordinator Office Kab. Bima

- Telephone, Internet & Fax At Cost 17                1,000,000         17,000,000         
- Post & Paket 14                200,000            2,800,000           

No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount          
(Rp)

II - 77



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount          
(Rp)

15 Town Coordinator Office Kota Denpasar
- Telephone, Internet & Fax At Cost 17                2,000,000         34,000,000         
- Post & Paket 17                200,000            3,400,000           

16 Town Coordinator Office Kab. Klungkung
- Telephone, Internet & Fax At Cost 17                1,500,000         25,500,000         
- Post & Paket 17                200,000            3,400,000           

17 Town Coordinator Office Buleleng
- Telephone, Internet & Fax At Cost 17                1,500,000         25,500,000         
- Post & Paket 17                200,000            3,400,000           

P N P M  2 0 0 8
18 Central Office 

- Telephone, Post & Fax Month 5                  2,000,000         10,000,000         
- Internet Month 5                  750,000            3,750,000           

19 Town Coordinator Office Kab. Lombok Barat
- Telephone, Internet & Fax At Cost 5                  700,000            3,500,000           
- Post & Paket 5                  -                    -                      

20 Ass. Town Coordinator Office Kota Mataram
- Telephone, Internet & Fax At Cost 5                  700,000            3,500,000           
- Post & Paket 5                  -                    -                      

21 Town Coordinator Office Kab. Lombok Timur
- Telephone, Internet & Fax At Cost 5                  700,000            3,500,000           
- Post & Paket 5                  -                    -                      

22 Ass. Town Coordinator Office Kab. Lombok Tengah
- Telephone, Internet & Fax At Cost 5                  700,000            3,500,000           
- Post & Paket 5                  -                    -                      

23 Town Coordinator Office Kota Bima
- Telephone, Internet & Fax At Cost 5                  1,000,000         5,000,000           
- Post & Paket 5                  200,000            1,000,000           

24 Ass. Town Coordinator Office Kab. Sumbawa
- Telephone, Internet & Fax At Cost 5                  900,000            4,500,000           
- Post & Paket 5                  200,000            1,000,000           

25 Town Coordinator Office Kota Denpasar
- Telephone, Internet & Fax At Cost 5                  2,000,000         10,000,000         
- Post & Paket 5                  200,000            1,000,000           

26 Town Coordinator Office Kab. Klungkung
- Telephone, Internet & Fax At Cost 5                  1,500,000         7,500,000           
- Post & Paket 5                  200,000            1,000,000           

27 Town Coordinator Office Buleleng
- Telephone, Internet & Fax At Cost 5                  1,500,000         7,500,000           
- Post & Paket 5                  200,000            1,000,000           

P N P M  2 0 0 9
28 Central Office 

- Telephone, Post & Fax Month 2                  2,000,000         4,000,000           
- Internet Month 2                  750,000            1,500,000           

29 Town Coordinator Office Kab. Lombok Barat
- Telephone, Internet & Fax At Cost 2                  700,000            1,400,000           
- Post & Paket 2                  -                    -                      
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount          
(Rp)

30 Ass. Town Coordinator Office Kota Mataram
- Telephone, Internet & Fax At Cost 2                  700,000            1,400,000           
- Post & Paket 2                  -                    -                      

31 Town Coordinator Office Kab. Lombok Timur
- Telephone, Internet & Fax At Cost 2                  700,000            1,400,000           
- Post & Paket 2                  -                    -                      

32 Ass. Town Coordinator Office Kab. Lombok Tengah
- Telephone, Internet & Fax At Cost 2                  700,000            1,400,000           
- Post & Paket 2                  -                    -                      

33 Town Coordinator Office Kota Bima
- Telephone, Internet & Fax At Cost 2                  1,000,000         2,000,000           
- Post & Paket 2                  200,000            400,000              

34 Ass. Town Coordinator Office Kab. Sumbawa
- Telephone, Internet & Fax At Cost 2                  900,000            1,800,000           
- Post & Paket 2                  200,000            400,000              

35 Town Coordinator Office Kota Denpasar
- Telephone, Internet & Fax At Cost 2                  2,000,000         4,000,000           
- Post & Paket 2                  200,000            400,000              

36 Town Coordinator Office Kab. Klungkung
- Telephone, Internet & Fax At Cost 2                  1,500,000         3,000,000           
- Post & Paket 2                  200,000            400,000              

37 Town Coordinator Office Buleleng
- Telephone, Internet & Fax At Cost 2                  1,500,000         3,000,000           
- Post & Paket 2                  200,000            400,000              

 Sub Total II. 8 567,050,000    

II. 9 REPRODUCTION OF REPORT

1 Inception Report Eks 31                60,000              1,860,000           
31                75,000              2,325,000           

2 Monthly Report Eks 612              50,000              30,600,000         
341              60,000              20,460,000         

3 Quarterly Report Eks 283              75,000              21,225,000         
155              90,000              13,950,000         

4 Annual Report Eks 31                100,000            3,100,000           
5 Draft Final Report Eks 108              150,000            16,200,000         

31                150,000            4,650,000           
6 Final Report Eks 108              200,000            21,600,000         

31                200,000            6,200,000           
7 Executive Summary Report Eks 108              150,000            16,200,000         

31                150,000            4,650,000           

No UnitDescription
Amendment Contract No. 8

Number Rate            
(Rp)

Amount          
(Rp)

II - 79



No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount          
(Rp)

8 Copy SPM Eks 6                  20,000              120,000              
- BLM PJM Pronangkis 60                50,000              3,000,000           
- BLM Paket 45                50,000              2,250,000           
- Personil & Operasional 60                50,000              3,000,000           

9 Profil BKM Eks 10                170,800            1,708,000           
15                200,000            3,000,000           

10 Special Report
- Performance Evaluations Of  Facilitator Eks 247              50,000              12,350,000         

45                60,000              2,700,000           
- Performance Evaluations Of  BKM Eks 130              50,000              6,500,000           

15                60,000              900,000              
- Performance Evaluations Of  KSM Eks 100              50,000              5,000,000           

15                60,000              900,000              
- Performance Evaluations Of  KBP Eks 30                50,000              1,500,000           

15                60,000              900,000              
- Performance Evaluations Of  TKPK-D Eks 30                50,000              1,500,000           

15                60,000              900,000              
- Training Activity Reports Eks 186              50,000              9,300,000           

- Pelatihan Orientasi Pemda (Lokasi Lama) Eks 49                60,000              2,940,000           
- Lokalatih Pemda (Lokasi Baru) Eks 35                60,000              2,100,000           
- Pra Tugas Calon Fasilitator Eks 7                  60,000              420,000              
- Pra Tugas bagi Askot/Korkot/TA Eks 7                  60,000              420,000              
- Pelatihan SIM, WEB dan PPM Eks 7                  60,000              420,000              
- TOT Pelatihan Relawan Eks 7                  60,000              420,000              
- TOT Pelatihan Teknik Fasilitasi Eks 7                  60,000              420,000              
- Pelatihan Pemetaan Swadaya Eks 7                  60,000              420,000              

- Lokakarya Orientasi
- Lokakarya Orientasi Propinsi Eks 14                60,000              840,000              
- Lokakarya Orientasi Kabupaten Eks 35                60,000              2,100,000           
- Lokakarya Orientasi Kecamatan Eks 70                60,000              4,200,000           

- Complaint Resolution Follow-Up Reports Eks 352              40,000              14,080,000         
403              60,000              24,180,000         

- Workshop Findings and Results Eks 155              50,000              7,750,000           
- Progress Reports for the Mid Term Review Eks 31                40,000              1,240,000           

11 Best Practice
- BLM PJM Pronangkis - IPM (PNPM) Eks 133              60,000              7,980,000           
- Paket Eks 56                60,000              3,360,000           

P N P M  2 0 0 8
1 Monthly Report Eks 93                60,000              5,580,000           
2 Quarterly Report Eks 62                90,000              5,580,000           
3 Copy SPM Eks

- BLM PJM Pronangkis Eks 15                50,000              750,000              
- BLM Paket Eks 15                50,000              750,000              
- Personil & Operasional Eks 45                50,000              2,250,000           

4 Profil BKM Eks 15                200,000            3,000,000           
5 Special Report -                      

- Performance Evaluations Of  Facilitator Eks 15                60,000              900,000              
- Performance Evaluations Of  BKM Eks 15                60,000              900,000              
- Performance Evaluations Of  KSM Eks 15                60,000              900,000              
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No UnitDescription
Contract Amendment No. 11

Number Rate            
(Rp)

Amount          
(Rp)

- Performance Evaluations Of  KBP Eks 15                60,000              900,000              
- Performance Evaluations Of  TKPK-D Eks 15                60,000              900,000              
- Training Activity Reports Eks

        - Pelatihan Dasar 1 (Bagi Aparat Kel/Desa & Kecamatan) 7                  60,000              420,000              
        - Pelatihan Madya 1 7                  60,000              420,000              
        - Pelatihan Madya 2 7                  60,000              420,000              
        - Pelatihan Utama 1 7                  60,000              420,000              
        - Pelatihan Asmandat Kota/Kabupaten Lama 7                  60,000              420,000              
        - Pelatihan Dasar 2 (Bagi Askot & Faskel Lokasi Baru) 7                  60,000              420,000              
        - Pelatihan Dasar 3 (Bagi Askot & Faskel Lokasi Baru) 7                  60,000              420,000              

- Complaint Resolution Follow-Up Reports Eks 123              60,000              7,380,000           

P N P M  2 0 0 9
1 Monthly Report Eks 62                60,000              3,720,000           
2 Quarterly Report Eks -                   -                    -                      
3 Copy SPM Eks

- BLM PJM Pronangkis Eks 15                50,000              750,000              
- BLM Paket Eks 15                50,000              750,000              
- Personil & Operasional Eks 30                50,000              1,500,000           

4 Profil BKM Eks -                   -                    -                      
5 Special Report -                      

- Performance Evaluations Of  Facilitator Eks 15                60,000              900,000              
- Performance Evaluations Of  BKM Eks -                   -                    -                      
- Performance Evaluations Of  KSM Eks -                   -                    -                      
- Performance Evaluations Of  KBP Eks -                   -                    -                      
- Performance Evaluations Of  TKPK-D Eks -                   -                    -                      
- Training Activity Reports Eks

        - Pelatihan Dasar 1 (Bagi Aparat Kel/Desa & Kecamat Eks -                   -                    -                      
        - Pelatihan Madya 1 Eks -                   -                    -                      
        - Pelatihan Madya 2 Eks -                   -                    -                      
        - Pelatihan Utama 1 Eks -                   -                    -                      
        - Pelatihan Asmandat Kota/Kabupaten Lama Eks -                   -                    -                      
        - Pelatihan Dasar 2 (Bagi Askot & Faskel Lokasi Baru) Eks -                   -                    -                      
        - Pelatihan Dasar 3 (Bagi Askot & Faskel Lokasi Baru) Eks -                   -                    -                      
        - Pelatihan Dasar 1 (Bagi Calon Fasilitator) Eks 7                  60,000              420,000              

- Complaint Resolution Follow-Up Reports Eks -                   -                    -                      

 Sub Total II. 9 332,608,000       

 TOTAL  II 10,430,659,000  
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III.  BREAK DOWN OF MISCELLANEOUS EXPENSES
III.1 FIX COST OF FACILITATOR KELURAHAN

1 Senior Facilitator Kelurahan        (20 Person) MM 632      2,000,000         1,264,000,000         
2 Operation Allowance for Senior Facilitator

a Wilayah Normal (14 Person) (14 Person) MM 430      550,000            236,500,000            
b Wilayah Sulit (5 Person) (5 Person) MM 145      650,000            94,250,000              

18        550,000            9,900,000                
c Wilayah Terpencil (1 Person) (1 Person) MM 29        950,000            27,550,000              

6          550,000            3,300,000                
Tambahan Transport Fasilitator

Wilayah Normal (14 Person) (14 Person) MM 126      200,000            25,200,000              
Wilayah Sulit (5 Person) (5 Person) MM 45        200,000            9,000,000                
Wilayah Terpencil (1 Person) (1 Person) MM 9          200,000            1,800,000                

3 Senior Facilitator Kelurahan                             (additional 1 Prs) MM 25        2,000,000         50,000,000              
4 Operation Allowance for additional for Senior Facilitator

a Wilayah Sulit (1 Person) (1 Person) MM 25        650,000            16,250,000              
Tambahan Transport Fasilitator

Wilayah Sulit (1 Person) (1 Person) MM 9          200,000            1,800,000                
5 Facilitator Kelurahan (60 Person) MM 1,896   1,500,000         2,844,000,000         
6 Facilitator Kelurahan from Java            (4 person @ 10 Month) MM 80        1,500,000         120,000,000            
7 Operation Allowance for Facilitator

a Wilayah Normal (41 Person) (41 Person) MM 1,279   550,000            703,450,000            
b Add Operation Allowance for Facilitator from (3 Person) MM 60        550,000            33,000,000              
c Wilayah Sulit (17 Person) MM 493      650,000            320,450,000            

48        550,000            26,400,000              
d Add Operation Allowance for Facilitator from (1 Person) MM 20        650,000            13,000,000              
e Wilayah Terpencil (2 Person) MM 58        950,000            55,100,000              

6          550,000            3,300,000                
Tambahan Transport Fasilitator

Wilayah Normal (41 Person) MM 369      200,000            73,800,000              
Add Operation Allowance for Facilitator from (3 Person) MM 27        200,000            5,400,000                
Wilayah Sulit (17 Person) MM 153      200,000            30,600,000              
Add Operation Allowance for Facilitator from (1 Person) MM 9          200,000            1,800,000                
Wilayah Terpencil (2 Person) MM 18        200,000            3,600,000                

8 Facilitator Kelurahan Tambahan        (additional 1 Prs) MM 25        1,500,000         37,500,000              
9 Operation Allowance for Facilitator

Wilayah Terpencil (1 Person) 25        950,000            23,750,000              
Tambahan Transport Fasilitator

Wilayah Terpencil (1 Person) MM 9          200,000            1,800,000                
10 Team 80        1,000,000         80,000,000              

11 Team 42        1,000,000         42,000,000              

UnitNo

Team Facilitator Operational Activity Expenses for 2 months for 
stimulation socialization activities at community levels (community 
gathering, focus group discusion, etc)

Team Facilitator Operational Activity Expenses for 4 months for 
stimulation socialization activities at community levels (community 
gathering, focus group discusion, etc)

Description
Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)
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12 Team 126      600,000            75,600,000              

13 BOP Tim Faskel 21 X 6 Team 189      600,000            113,400,000            
8 X 6 56        1,000,000         56,000,000              

14 Operation Allowance for Facilitator 17 X 2 MM -           -                    -                           
15 Tambahan Fasilitator 17 X 2 MM -           -                    -                           

- Senior Fasilitator MM -           -                    -                           
- Fasilitator MM -           -                    -                           

6,403,500,000      

III.2 PROCUREMENT COST OF FACILITATOR KELURAHAN

1 Pre Recruitmen Facilitator 
- Announcement by local media Ls Ls 1,500,000         1,500,000                

Ls 21,930,000       21,930,000              
- Selection of administration Ls Ls 500,000            500,000                   

Ls 5,000,000         5,000,000                
2 Selection for Facilitator

- Psycho Test Person 120      100,000            12,000,000              
290      150,000            43,500,000              

-Test Potensial Academic Person 120      75,000              9,000,000                
290      100,000            29,000,000              

3 Cost for Akte Notaris BKM Unit 184      300,000            55,200,000              
193      400,000            77,200,000              

P N P M  2 0 0 8
4 Cost for Akte Notaris BKM Unit 21        400,000            8,400,000                

P N P M  2 0 0 9
1 Pre Recruitmen Facilitator 

- Announcement by local media Ls Ls 6,000,000         6,000,000                
- Selection of administration Ls Ls 5,000,000         5,000,000                

2 Selection for Facilitator
- Psycho Test Person 50        150,000            7,500,000                
-Test Potensial Academic Person 60        100,000            6,000,000                

287,730,000         Sub Total III.2

Sub Total III.1

UnitNo

Team Facilitator Operational Activity Expenses for 6 months for 
stimulation socialization activities at community levels (community 
gathering, focus group discusion, etc) start July 05

Description
Amendment Contract No. 8

Number Rate            
(Rp)

Amount             
(Rp)
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III. 3 WORKSHOP

1 Provinces Orientation Workshop Ls
- Insentive for Resources OJH 8          250,000            2,000,000                
- Workshop kit for participant Unit 60        75,000              4,500,000                
- Rent Conference Room Hari 1          175,000            175,000                   
- Meals Participant OH 60        75,000              4,500,000                
- Transport for Participant OJ 60        100,000            6,000,000                
- Documentation + Banner LS 1          800,000            800,000                   

Provinces Workshop (Replikasi, Paket & Alih Kelola) : Person 60        300,000            18,000,000              
- Replikasi Khusus Bali (11 Maret 2008)

2 Daerah/Kabupaten Orientation Workshop 
- Insentive for Resources OJH 42        200,000            8,400,000                
- Workshop kit for participant Unit 350      50,000              17,500,000              
- Rent Conference Room Hari 7          150,000            1,050,000                
- Meals Participant OH 350      60,000              21,000,000              
- Transport for Participant OJ 350      50,000              17,500,000              
- Documentation + Banner LS 1          1,750,000         1,750,000                

Person -           250,000            -                           

3 Kecamatan Orientation Workshop 
- Insentive for Resources OJH 92        200,000            18,400,000              
- Workshop kit for participant Unit 2,010   30,000              60,300,000              
- Rent Conference Room Hari 23        100,000            2,300,000                
- Meals Participant OH 2,010   40,000              80,400,000              
- Transport for Participant OJ 2,010   25,000              50,250,000              
- Documentation + Banner LS 1          5,750,000         5,750,000                

320,575,000         

III. 4 TRAINING

1 Basic Training for Facilitator Candidate (110 % x 
Number of Faskel for 8 days) at Kota/ Kabupaten 
Level.

88 
org

X 8 hr. 704      275,000            193,600,000            

2 Advance Training (insitu class room or on the job 
training) for Facilitator Kelurahan (10 days) at Kota/ 
Kabupaten level.  (80 org X 10 days)

80 
org

X 10 hr PS 800      275,000            220,000,000            

Daerah/Kabupaten Workshop (KBP, SPKD,  Channelling & Alih 
Kelola)

Unit

Unit

No

No Description

Sub Total III.3

Description

Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)

Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)
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UnitNo Description
Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)

3 Facilitation technique for training faskel 87 
org

X 3 hr. 261      275,000            71,775,000              

4 Several Coaching for Facilitator Kelurahan (20 
Times) handle by Kota Coordinator, Expert in Kota 
Coordinator office

82 
org

X 15 hr Prsn/Day 1,223   20,000              24,460,000              

5 Basic Training for KPK, TKPP, PJOK  4 days, at Kota 
/ Kabupaten Leve Kota/ Kabupaten Level.

140 
org

X 4 hr. Prsn/Day 560      275,000            154,000,000            

*) Number of Participant
6 Training(insitu class room or on the job training) for 

UPK, UPL, UPS  (1 person/BKM for  4 days) at 
Kecamatan Level. 

555 
org

X 4 hr. Prsn/Day 2,220   50,000              111,000,000            

7 Training and Coaching Activity, must handle by 
each Senior Facilitator (Team Faskel). The Activity 
are: 

184      4,000,000         736,000,000            

a

b

c

d

7 e
f

g
8 Training/Coaching for Faskel in Preparation of Prsn/Day 168      300,000            50,400,000              

9 Coaching KMW ( 7 x 2 Hr x (TA, Askot) ) Prsn/Day 40        60,000              2,400,000                

10 Coaching Tim Faskel  ( 7 x 2 Hr x Jml Faskel ) Prsn/Day 233      50,000              11,650,000              

11 Coaching BKM, UP & Relawan ( 7 x 2 Hr x Jml Kel / Desa x Prsn/Day 1,840   10,000              18,400,000              
5 orang )

12 Pelatihan BKM, UP & Relawan ( 1 x 2 Hr x Jml Kel / Desa x Prsn/Day 7,360   15,000              110,400,000            
20 orang )

13 Prsn/Day 420      60,000              25,200,000              

14 Coaching KBP  ( 2 x 15 orang x Jml Pemda x 1 Hr ) Prsn/Day -           -                    -                           
15 Lokasi Lama & Baru

a Pelatihan Pra-Tugas bagi Askot / Korkot / TA (Staff Baru)
- Pelatihan Prsn/Day 200      200,000            40,000,000              
- Modul Person 25        50,000              1,250,000                

b Pelatihan Pra-Tugas bagi calon Faskel
- Pelatihan Prsn/Day 3,120   150,000            468,000,000            
- Modul Person 260      50,000              13,000,000              

Training for BKM, insitu class room or on the job training, 3 time x 
13 Member/ BKM

Coaching for Community Cadres, 4 time x 1 days x 15 community 
cadres/Kelurahan

Coaching for BKM,  4 time x 13 participant/BKM 

Lokalatih Pemda  (2 Kali x 15 org x Jml Pemda x 2hari)

Training for Team Community Mapping, insitu class room or on the 
job training, 10 time x 15 participant/Kelurahan

Coaching for KSM, 3 time x 2 Member/KSM x 12 KSM/Kel
Coaching for UPK, UPS, UPL 5 time x 3 Member BKM/Kelurahan

Training for Community Cadres, insitu class room or on the job 
training, 1 time x 4 days x (5 community cadres/Kelurahan + 1 
lurah)
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UnitNo Description
Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)

16 Lokasi Lama
a Pemda

- Lokalatih Pemda Tentang Orientasi
   Pelatihan Prsn/Day 280      200,000            56,000,000              
   Modul Person 140      50,000              7,000,000                
- Coaching KBP
   Pelatihan Prsn/Day 420      50,000              21,000,000              
   Modul Person 420      25,000              10,500,000              

b Askot / Korkot / TA & Fasilitator (Non Pemandu)
- Pelatihan SIM, WEB
   Pelatihan Prsn/Day 125      150,000            18,750,000              
   Modul Person 125      25,000              3,125,000                
- Coaching Askot Ekonomi
   Pelatihan Prsn/Day 24        50,000              1,200,000                
   Modul Person 8          25,000              200,000                   
- Coaching Faskel Ekonomi
   Pelatihan Prsn/Day 69        50,000              3,450,000                
   Modul Person 23        25,000              575,000                   
- Coaching Askot Infrastruktur
   Pelatihan Prsn/Day 32        50,000              1,600,000                
   Modul Person 8          25,000              200,000                   
- Coaching Faskel Infrastruktur
   Pelatihan Prsn/Day 92        50,000              4,600,000                
   Modul Person 23        25,000              575,000                   
- Coaching Askot Urban Planner
   Pelatihan Prsn/Day -           50,000              -                           
   Modul Person -           25,000              -                           
- Coaching Asmandat
   Pelatihan Prsn/Day 8          50,000              400,000                   
   Modul Person 8          25,000              200,000                   
- Coaching Penguatan / Refleksi Kelembagaan dan PJM Pronangkis
   Pelatihan Prsn/Day 250      50,000              12,500,000              
   Modul Person 125      25,000              3,125,000                
- Coaching Social Marketing dan Penyususnan Proposal
   Pelatihan Prsn/Day 125      50,000              6,250,000                
   Modul Person 125      25,000              3,125,000                
- Coaching BLM PNPM, Transparansi dan Akuntabilitas
   Pelatihan Prsn/Day 125      50,000              6,250,000                
   Modul Person 125      25,000              3,125,000                
- Coaching Monev Partisispatif dan PPM
   Pelatihan Prsn/Day 125      50,000              6,250,000                
   Modul Person 125      25,000              3,125,000                
- Coaching Musrenbang
   Pelatihan Prsn/Day 125      50,000              6,250,000                
   Modul Person 125      25,000              3,125,000                
- Coaching Media Warga
   Pelatihan Prsn/Day 125      50,000              6,250,000                
   Modul Person 125      25,000              3,125,000                
- Coaching Community Disaster Manajement
   Pelatihan Prsn/Day -           50,000              -                           
   Modul Person -           25,000              -                           
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UnitNo Description
Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)

17 Lokasi Baru
a Pemda

- Pelatihan Dasar Pemda
   Pelatihan Prsn/Day 300      200,000            60,000,000              
   Modul Person 100      50,000              5,000,000                
- Coaching KBP
   Pelatihan Prsn/Day 300      50,000              15,000,000              
   Modul Person 300      25,000              7,500,000                

b Askot/Korkot/TA & Fasilitator (Non Pemandu)
- Pelatihan Pra Tugas
   Pelatihan Prsn/Day -           150,000            -                           
   Modul Person -           50,000              -                           
- TOT Pelatihan Relawan (Mataram 1 s/d 4 Agustus'07)
   Pelatihan Prsn/Day 688      150,000            103,200,000            
   Modul Person 172      50,000              8,600,000                
- TOT Pelatihan Teknik Fasilitasi Korkot & TA
   Pelatihan Prsn/Day 60        150,000            9,000,000                
   Modul Person 15        50,000              750,000                   
- Pelatihan Pemetaan Swadaya
   Pelatihan Prsn/Day 1,472   150,000            220,800,000            
   Modul Person 184      50,000              9,200,000                
- Pelatihan SIM, Web
   Pelatihan Prsn/Day 154      150,000            23,100,000              
   Modul Person 154      25,000              3,850,000                
- Coaching Social Mapping
   Pelatihan Prsn/Day 368      50,000              18,400,000              
   Modul Person 184      25,000              4,600,000                
- Coaching Sosialisasi Awal
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
- Coaching RKM
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
- Coaching Refleksi Kemiskinan
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
- Coaching Pembangunan BKM
   Pelatihan Prsn/Day 368      50,000              18,400,000              
   Modul Person 184      25,000              4,600,000                
- Coaching PJM
   Pelatihan Prsn/Day 368      50,000              18,400,000              
   Modul Person 184      25,000              4,600,000                
- Coaching KSM
   Pelatihan Prsn/Day 368      50,000              18,400,000              
   Modul Person 184      25,000              4,600,000                
- Coaching BLM PNPM, Transparansi dan Akuntabilitas
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
- Coaching Monev Partisispatif dan PPM
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
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- Coaching Transparansi dan Akuntabilitas
   Pelatihan Prsn/Day 184      50,000              9,200,000                
   Modul Person 184      25,000              4,600,000                
- Coaching Community Disaster Manajemen
   Pelatihan Prsn/Day -           50,000              -                           
   Modul Person -           25,000              -                           
- Coaching Faskel Ekonomi
   Pelatihan Prsn/Day 84        50,000              4,200,000                
   Modul Person 28        25,000              700,000                   
- Coaching Faskel Infrastruktur
   Pelatihan Prsn/Day 84        50,000              4,200,000                
   Modul Person 28        25,000              700,000                   

18 Media-media Pelatihan untuk Fasilitator dan Relawan Exp 1,976   120,000            237,120,000            
a Media Bantu Fasilitasi

- Lembar Balik Siklus PNPM P2KP
- Kartu Kemiskinan (MDGs)
- Komik Orang Utan dan Make Muke

b Buku Seri PNPM P2KP
- Panduan Penggunaan Media Lembar Balik Siklus PNPM P2KP
- Buku 1 : Siklus PNPM P2KP
- Buku 2 : Panduan Fasilitasi RKM
- Buku 3 : Panduan Diskusi RK
- Buku 4 : Panduan Diskusi RK

P N P M  2 0 0 8
19 Lokasi Baru & Lama

- Pelatihan Dasar 1 (Bagi Aparat Kel/Desa & Kec)
   Pelaksanaan Prsn/Day 1,176   50,000              58,800,000              

20 Lokasi Lama
- Coaching KBP
   Pelaksanaan Prsn/Day 1,650   50,000              82,500,000              
- Pelatihan Madya 1 (Bagi Askot & Faskel)
   Pelaksanaan Prsn/Day 1,969   150,000            295,350,000            
- Pelatihan Madya 2 (Bagi Askot & Faskel)
   Pelaksanaan Prsn/Day 716      150,000            107,400,000            
- Coaching Madya Khusus Faskel & Askot Ekonomi
   Pelaksanaan Prsn/Day 164      50,000              8,200,000                
- Coaching Madya Khusus Faskel & Askot Infrastruktur
   Pelaksanaan Prsn/Day 196      50,000              9,800,000                
- Pelatihan Utama 1 (Bagi Askot & Faskel)
   Pelaksanaan Prsn/Day 285      150,000            42,750,000              
- Pelatihan Asmandat
   Pelaksanaan Prsn/Day 12        150,000            1,800,000                
   Modul Person 6          25,000              150,000                   

21 Lokasi Baru
- Pelatihan Dasar 2 (Bagi Askot & Faskel)
   Pelaksanaan Prsn/Day 210      150,000            31,500,000              
- Pelatihan Dasar 3 (Bagi Askot & Faskel)
   Pelaksanaan Prsn/Day 75        150,000            11,250,000              
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P N P M  2 0 0 9
1 Pelatihan Dasar Calon Fasilitator (110 % x 

Kebutuhan Faskel selama 8 hari)
44 
org

X 16 hr. Prsn/Day 704      200,000            140,800,000            

4,121,430,000      

III. 5 SOSIALIZATION AND DISEMINATION

1 Radio Program Time 25        500,000            12,500,000              
2 Media Visit Time 8          3,000,000         24,000,000              
3 Surat Kabar : Artikel Time 28        500,000            14,000,000              
4 Printing material Ls 388,500,000     388,500,000            

Buletin Expl -           1,500                 -                           
Radio Talkshow Program Expl -           1,000,000         -                           
Panduan PAKET Expl -           15,000              -                           
Panduan Channeling Expl -           15,000              -                           
Panduan Replikasi Expl -           15,000              -                           

5 Miscellaneus Ls 77,590,000       77,590,000              
6

- Local Study Tour for Community Cadres (2 Cadres/Kel) Person -           -                    -                           
- Local Study Tour for BKM/UPK (2 Person/BKM) Person -           -                    -                           
- Local Study Tour for KSM (2 Person/kel) Person -           -                    -                           

7 Capacity Building of the socialization team Person -           -                    -                           
8 Material Printing untuk Kelurahan Baru

a Media "Pekan Sosialisasi Massal"
- Spanduk Expl 1,158   100,000            115,800,000            
- Umbul-umbul Expl 1,930   51,000              98,430,000              
- Stiker Kecil Expl 57,900 325                    18,817,500              
- Stiker Besar Expl 57,900 900                    52,110,000              
- Mobile Unit Unit 193      500,000            96,500,000              

b Media Siklus
1 Sosialisasi Awal dan RKM

- Poster Siklus P2KP Expl 2,895   7,000                 20,265,000              
- Poster RKM Expl 2,895   7,000                 20,265,000              
- Booklet Info P2KP Expl 4,833   7,500                 36,247,500              
- Buku saku Relawan Expl 4,825   5,000                 24,125,000              
- Leaflet untuk Relawan Expl 9,650   2,500                 24,125,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              
- Papan Informasi PNPM Mandiri - P2KP Unit 965      72,000              69,480,000              

No

Field Trip for lesson learn activity on Kelurahan (KBK) (thematic 
discussion, observation etc)

Description Unit

Sub Total III.4

Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)
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2 Releksi Kemiskinan
- Poster Expl 2,895   7,000                 20,265,000              
- Booklet Komik Expl 4,825   5,000                 24,125,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              
- Kotak Pengaduan Expl 194      50,000              9,700,000                

3 Pemetaan Swadaya
- Poster KBK Expl 2,895   7,000                 20,265,000              
- Poster PS Expl 2,895   7,000                 20,265,000              
- Booklet Komik Expl 4,825   5,000                 24,125,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              

4 B K M
- Poster Langkah Pembangunan BKM Expl 2,895   7,000                 20,265,000              
- Poster Makna BKM Expl 2,895   7,000                 20,265,000              
- Booklet Komik Expl 4,825   7,500                 36,187,500              
- Spanduk Expl 193      100,000            19,300,000              
- Kartu Suara Expl 70        100                    7,000                       
- Brosur Expl -           1,100                 -                           
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              

5 P J M
- Poster Expl 2,895   7,000                 20,265,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              

6 K S M
- Poster Expl 2,895   7,000                 20,265,000              
- Booklet Komik Expl 4,825   5,000                 24,125,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              

7 B L M
- Poster Expl 2,895   7,000                 20,265,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl 48,250 500                    24,125,000              

8 Socialization Kits Faskel
- Poster Kalender 1 set (isi 11 poster) Set 144      77,000              11,088,000              

9 Material Printing Media Siklus Kelurahan Existing PNPM-P2KP
a Review Partisipatif PJM Pronangkis

- Poster Expl 2,310   7,000                 16,170,000              
- Booklet Komik Expl 3,850   5,000                 19,250,000              
- Media Warga (koran kampung/buletin/brosur, dll) Expl -           500                    -                           

b Orientasi Pemetaan Swadaya Berbasis IPM-MDGs
- Media Warga (koran kampung/buletin/brosur, dll) Expl -           500                    -                           

c Orientasi PJM Pronangkis Berbasis Kinerja IPM-MDGs
- Poster Expl -           7,000                 -                           
- Media Warga (koran kampung/buletin/brosur, dll) Expl -           500                    -                           

d Koordinasi Rencana Program IPM, Integrasi PJM Pronangkis dgn Rencana Kel/Desa Berbasis IPM-MDGs
- Media Warga (koran kampung/buletin/brosur, dll) Expl -           500                    -                           

e Pengajuan dan Administrasi Pencairan BLM Pronangkis IPM-MDGs
- Media Warga (koran kampung/buletin/brosur, dll) Expl 38,500 500                    19,250,000              

f Pencairan BLM dan Pembentukan KSM
- Poster Expl -           7,000                 -                           
- Media Warga (koran kampung/buletin/brosur, dll) Expl 38,500 500                    19,250,000              

g Pelaksanaan PJM Pronangkis Berbasis IPM-MDGs
- Poster Expl -           7,000                 -                           
- Media Warga (koran kampung/buletin/brosur, dll) Expl 38,500 500                    19,250,000              
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10 Media Umum untuk Kelurahan Existing & Baru PNPM-P2KP
- Poster "P2KP Kita Berbeda" Expl 5,205   7,000                 36,435,000              
- Poster "Transparansi BKM" Expl 5,205   2,500                 13,012,500              
- Poster "Partisipasi Perempuan" Expl 5,205   500                    2,602,500                
- Poster "Keberlanjutan Dana Bergulir" Expl 5,205   500                    2,602,500                
- Poster "Pemeliharaan Sarana dan Prasarana Milik Masyarakat" Expl 5,205   500                    2,602,500                

11 VCD (Tematik dan Best Practice)
VCD Instructional 9 Tema + 4 Best Practice + 1 Sekilas P2KP
- Tingkat Masyarakat
   Lurah Set 3,472   4,500                 15,624,000              
   BKM Set 3,472   4,500                 15,624,000              
- Tingkat KMW
   KMW Set 42        4,500                 189,000                   
   Korkot Set 112      4,500                 504,000                   
   Askorkot CD Set 56        4,500                 252,000                   
   Tim Faskel Kelurahan Baru Set 392      4,500                 1,764,000                
   Tim Faskel Kelurahan Lama Set 110      4,500                 495,000                   
- Tingkat PEMDA
   KBP Set 168      4,500                 756,000                   
   TKPP Set 168      4,500                 756,000                   

12 Manual Printing
- Pedoman Umum P2KP (Lokasi Baru PNPM-P2KP)
  Tingkat Masyarakat
   Lurah Expl 193      25,000              4,825,000                
   BKM Expl 193      25,000              4,825,000                
  Tingkat KMW
   KMW Expl 8          25,000              200,000                   
   Korkot Expl 8          25,000              200,000                   
   Askorkot CD Expl 4          25,000              100,000                   
   Tim Faskel Kelurahan Baru Expl 139      25,000              3,475,000                
  Tingkat PEMDA
   PJOK Expl 37        25,000              925,000                   
   Bappeda Propinsi Expl 2          25,000              50,000                     
   Satker Propinsi Expl 2          25,000              50,000                     
   PPK Kota/Kabupaten Expl 12        25,000              300,000                   
   TKPK-D Expl 12        25,000              300,000                   
   TKPP Expl 12        25,000              300,000                   
   KBP Expl 12        25,000              300,000                   
   DPRD Expl 12        25,000              300,000                   
- Pedoman Teknis (1 set : 8 Tema) Lokasi Baru PNPM-P2KP
  Tingkat Masyarakat
   Lurah Expl 1,544   15,000              23,160,000              
   BKM Expl 1,544   15,000              23,160,000              
  Tingkat KMW
   KMW Expl 24        15,000              360,000                   
   Korkot Expl 64        15,000              960,000                   
   Askorkot CD Expl 32        15,000              480,000                   
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  Tingkat PEMDA
   PJOK Expl 136      15,000              2,040,000                
   Satker Propinsi Expl 16        15,000              240,000                   
   PPK Kota/Kabupaten Expl 12        15,000              180,000                   
   TKPP Expl 96        15,000              1,440,000                
   KBP Expl 96        15,000              1,440,000                
- Petunjuk Pelaksanaan PNPM-P2KP
  Tingkat Masyarakat
   Lurah Expl 347      15,000              5,205,000                
   BKM Expl 347      15,000              5,205,000                
  Tingkat KMW
   Faskel Expl 228      15,000              3,420,000                
- Pedoman Neighbourhood Development
   Askorkot Urban Planner Expl 5          15,000              75,000                     
   TA Infrastructure Expl 1          15,000              15,000                     
   KMW Expl 1          15,000              15,000                     
- Pedoman Teknis Infrastructure
   Askorkot Infrastructure Expl -           4,500                 -                           
   Tim Faskel Expl -           4,500                 -                           

13 Printing Material untuk Kota/Kabupaten
- Booklet (5 Tema X 50 Exp) Expl 1,800   7,500                 13,500,000              
- Leaflet (5 Tema X 50 Exp) Expl 1,800   2,500                 4,500,000                

14 Lokakarya Orientasi
a Lokakarya Orientasi Propinsi

- Lokakarya Person 200      200,000            40,000,000              
- Press Conference Province Person 20        200,000            4,000,000                

b Lokakarya Orientasi Kota/Kabupaten
- Lokakarya Person 300      200,000            60,000,000              
- Press Conference Kota/Kabupaten Person 25        100,000            2,500,000                

c Lokakarya Orientasi Kecfamatan
- Lokakarya Person 850      75,000              63,750,000              

15 Koran (Penulisan Artikel)
- 4 X 1 Koran X Propinsi Person 2          3,000,000         6,000,000                

16 Lokakarya Peran dan Fungsi
- Peserta Person 720      200,000            144,000,000            

17 Radio Talkshow
- 3 X 1 Station X Kota/Kabupaten Person 21        500,000            10,500,000              

18 Study Thematic Anggota KBP
- Peserta Person 480      100,000            48,000,000              

19 Media Visit
- Peserta Person 12        1,500,000         18,000,000              

20 Study Tour BKM/Cadres/KSM
- Peserta Person 1,930   50,000              96,500,000              

P N P M  2 0 0 8
21 Printing Material untuk Kota/Kabupaten

- Booklet (5 Tema X 50 Exp) Expl 1,200   7,500                 9,000,000                
- Leaflet (5 Tema X 50 Exp) Expl 1,200   2,500                 3,000,000                

22 Lokakarya Orientasi Propinsi
- Lokakarya Person 200      200,000            40,000,000              
- Press Conference Province Person -           -                    -                           
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23 Koran (Penulisan Artikel)
1 Koran X Propinsi Person 1          3,000,000         3,000,000                

24 Lokakarya Peran dan Fungsi
- Peserta Person 720      200,000            144,000,000            

25 Radio Talkshow
- 2 X 1 Station X Kota/Kabupaten Person 24        500,000            12,000,000              

26 Study Thematic Anggota KBP
- Peserta Person 480      100,000            48,000,000              

27 Media Visit
- Peserta Person 12        1,500,000         18,000,000              

28 Study Tour BKM/Cadres/KSM
- Peserta Person 520      50,000              26,000,000              

29 Pengiriman Media Sosialisasi dan Pelatihan
- Peserta LS -           5,000,000         5,000,000                

IYoS
1 Sosialisasi

- Spanduk Expl 11        300,000            3,300,000                
- Poster Expl 50        100,000            5,000,000                
- Sosialisasi kepada Kepala Sekolah Pertemuan 1          2,500,000         2,500,000                

2 Work Shop
- Transportasi Monitoring ke sekolah-sekolah PP 20        75,000              1,500,000                
- Briefing Tim Juri Person 1          2,500,000         2,500,000                
- Penggadaan Karya Tulis Peserta Lomba Expl 200      75,000              15,000,000              
- Penggadaan Poster Peserta Lomba Expl 200      150,000            30,000,000              
- Penilaian Pertemuan 1          2,400,000         2,400,000                
- Honor Tim Juri Person 5          2,500,000         12,500,000              
- Hadiah Pemenang

- Pemenang I Lomba Karya Tulis Person 1          2,000,000         2,000,000                
- Pemenang II Lomba Karya Tulis Person 1          1,500,000         1,500,000                
- PemenangIII Lomba Karya Tulis Person 1          1,000,000         1,000,000                
- Pemenang I Lomba Poster Person 1          2,000,000         2,000,000                
- Pemenang II Lomba Poster Person 1          1,500,000         1,500,000                
- Pemenang III Lomba Poster Person 1          1,000,000         1,000,000                

- Operasional Panitia LS LS 4,000,000         4,000,000                
- Honor Panitia LS LS 4,000,000         4,000,000                
- Laporan dan Dokumentasi LS LS 3,500,000         3,500,000                

2,756,791,500      

III. 6 COMPLAINT RESOLUTION UNIT

 Unit Pengaduan Masyarakat
1 - Tel / Fax / Post Month 7          100,000            700,000                   

3          119,000            357,000                   

No UnitDescription

Sub Total III.5

Contract Amendment No. 11

Number Rate            
(Rp)

Amount             
(Rp)
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2          500,000            1,000,000                
7          300,000            2,100,000                

17        500,000            8,500,000                
2 - Laporan Eks 85        20,000              1,700,000                

33        24,800              818,400                   
47        30,000              1,410,000                

3 - ATK Month 7          150,000            1,050,000                
3          186,000            558,000                   
8          200,000            1,600,000                

4 - Komputer (beli) Unit 1          7,000,000         7,000,000                
5 - Computer Operator for Complaint Resolution Unit MM 7          1,000,000         7,000,000                

MM 5          1,150,000         5,750,000                
17        1,400,000         23,800,000              

6 Sewa PO BOX Month 10        25,800              258,000                   
14        50,000              700,000                   

P N P M  2 0 0 8
7 - Tel / Fax / Post Month 5          500,000            2,500,000                
8 - ATK Month 5          200,000            1,000,000                

-           -                    -                           
5          200,000            1,000,000                

9 - Computer Operator for Complaint Resolution Unit MM 5          1,400,000         7,000,000                
10 Sewa PO BOX Month 5          50,000              250,000                   

P N P M  2 0 0 9
11 - Tel / Fax / Post Month 2          500,000            1,000,000                
12 - ATK Month 2          200,000            400,000                   
13 - Computer Operator for Complaint Resolution Unit MM 2          1,400,000         2,800,000                
14 Sewa PO BOX Month 2          50,000              100,000                   

80,351,400           
13,970,377,900    

Sub Total III.6
TOTAL  III
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