
PNPM- Mandiri Perkotaan
Ditjen Cipta Karya Departemen Pekerjaan Umum

Loan IBRD / IDA : IBRD Ln.7504-ID- IDA Cr.4384-ID
Nama konsultan : PT. Buana Archicon
Alamat konsultan : Ciputat Raya No. 163 Pondok Pinang Jakarta - 12310 
OC / Provinsi : Oversight Consulting Regional Management  Paket 8

  Sulawesi Utara, Sulawesi Selatan, Sulawesi Tengah, Sulawesi Tenggara, 

  Sulawesi Barat dan Gorontalo
Nomor dan tanggal kontrak : HK.O8.08/OC-8/IBRD-IDA/SNVT-PKP/012/2009 , Tanggal 25 Mei 2009
Periode kontrak : Mei 2009 - Maret 2011

SUMMARY OF CONTRACT

I.  REMUNERATION 10,816,000,000

I.1. PROFFESIONAL STAFF 9,319,500,000

I.2. SUPPORTING STAFF 1,496,500,000

II.  DIRECT REIMBURSABLE COST 7,294,760,000

II.1. MOBILIZATION & DEMOBILIZATION 66,500,000

II.2. HOUSING ALLOWANCE 162,900,000

II.3. DUTY TRAVEL COST 1,416,850,000

II.4. OFFICE RENTAL 855,720,000

II.5. UTILITIES EXPENSES 655,000,000

II.6. OFFICE EQUIPMENT 783,200,000

II.7. VEHICLES (RENTAL) 2,808,000,000

II.8. COMMUNICATION COST 506,000,000

II.9. REPRODUCTION OF REPORT 40,590,000

III.  MISCELLANEOUS EXPENSES 2,288,650,000

III.1. SOCIALIZATION 1,107,500,000

III.2. TRAINING 1,181,150,000

20,399,410,000TOTAL ( I + II + III )          

NO. COST COMPONENT Contract Amount                   
(Rp)



I. BREAKDOWN OF RENUMERATION COST (Form Fin-4)
I.1.  PROFFESIONAL STAFF

Volume Rate Amount

A.
1 Ir. Irzal Program Director mm 22
2 Busman, S.Sos National Trainer-1 mm 16
3 Ahmad Ismail, S.Sos National Trainer-2 mm 16

A.1. South Sulawesi Province :
1 Andi Asdar Team Leader Provinces mm 22
2 Anwar Sulili Capacity Building Specialist mm 19
3 Buhari Mengge Monev Specialist mm 19
4 Akhmad Rivai Senior Asmandat 22
5 Andi Nadjamuddin Micro Finance Specialist mm 19
6 Alidin Infrastructure Specialist mm 19
7 Haerani Sub Proff Administrasi mm 19
8 Cordelia Henoch Sub Proff Financial-1 mm 16

Haslinda Aziz Sub Proff Financial-2 mm 16
Anwar Muin Sub Proff Financial-3 mm 16
Wiryatmo Widya Kusumo Sub Proff Financial-4 mm 16

9 Jaman Kumia Rahim Assisten Training Organizer mm 16

A.2. North Sulawesi Province :
1 Sujahri Van Gobel Team Leader Provinces mm 22
2 Kalla Manta Capacity Building Specialist mm 19
3 Bakhrun Gasing Monev Specialist mm 19
4 Husin Senior Asmandat mm 22
5 Melvin Indra Magany Micro Finance Specialist mm 19
6 Ilham Syafei Infrastructure Specialist mm 19
7 Sandra CDE Purukan Sub Proff Administrasi mm 19
8 Selvie Wowor Sub Proff Financial-1 mm 16

Rian Saputra Sub Proff Financial-2 mm 16
Sutrisno Sub Proff Financial-3 mm 16
Achriza Himawan Sub Proff Financial-4 mm 16

9 Krisna Assisten Training Organizer mm 16

A.3. Central Sulawesi Province :
1 M. Jufri Yusuf Team Leader Provinces mm 22
2 M. Basir Gani Capacity Building Specialist mm 19
3 Arief Monev Specialist mm 19
4 Ronald O. Noenoehito Senior Asmandat mm 22
5 Ali Kamri Micro Finance Specialist mm 19
6 Aminuddin Infrastructure Specialist mm 19
7 Sani Kadir Sub Proff Administrasi mm 19
8 Imam Mualim Tabroni Sub Proff Financial mm 16
9 Burhan Said Assisten Training Organizer mm 16

A.4. South East Sulawesi Province :
1 M. Nadjib Noor Team Leader Provinces mm 22
2 Mulyanto Ahmad Capacity Building Specialist mm 19
3 Dodi Feriindra Monev Specialist mm 19
4 Syamsuddin Genda Senior Asmandat mm 22
5 Ahmad Taufik Micro Finance Specialist mm 19
6 Harry Susanto Infrastructure Specialist mm 19
7 Syamsul Sub Proff Administrasi mm 19
8 Riza Nova Ubaid Sub Proff Financial mm 16
9 Muh. Takwim Assisten Training Organizer mm 16

POSITIONNo. NAME

  Key Staff

CLARIFICATION
UNIT



Volume Rate Amount
POSITIONNo. NAME

CLARIFICATION
UNIT

A.5. Gorontalo Province :
1 Thamrin Lihawa Team Leader Provinces mm 22
2 Wiji Sumartono Capacity Building Specialist mm 19
3 Sthepanus Wolok Monev Specialist mm 19
4 Iin Irnawaty Welnus Senior Asmandat mm 22
5 Irawan Budi Santoso Micro Finance Specialist mm 19
6 Muh. Saleh Kamil Infrastructure Specialist mm 19
7 Tatik Setyaningrum Sub Proff Administrasi mm 19
8 Dadang Hari Sukarno Putra Sub Proff Financial mm 16
9 Zulkifly A. Idris Assisten Training Organizer mm 16

A.6. West Sulawesi Province :
1 Abdullah Suparman Team Leader Provinces mm 22
2 Irawan Hasan Capacity Building Specialist 19
3 Sakaruddin Mandjarekki Monev Specialist mm 19
4 Srimaulina Senior Asmandat mm 22
5 Hidayat Palaloi Micro Finance Specialist mm 19
6 Alamsyah Infrastructure Specialist mm 19
7 Wibowo Sub Proff Administrasi mm 19
8 Muhammad Sub Proff Financial mm 16
9 Muh. Rustam Assisten Training Organizer mm 16

1,176 9,319,500,000

I.2.  SUPPORTING STAFF

Volume Rate Amount

A Central Office :
A.1. Office of South Sulawesi Province
1 Tobe Name Office Manager OC mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator-1 mm 22

Tobe Name Computer Operator-2 22
Tobe Name Computer Operator-3 19

4 Tobe Name Office Boy /Security mm 22

A.2. Office of North Sulawesi Province
1 Tobe Name Assisten Office Manager mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator-1 mm 22

Tobe Name Computer Operator-2 19
4 Tobe Name Office Boy /Security mm 22

A.3. Office of Central Sulawesi Province
1 Tobe Name Assisten Office Manager mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator-1 mm 22

Tobe Name Computer Operator-2 19
4 Tobe Name Office Boy /Security mm 22

A.4. Office of South East Sulawesi Province
1 Tobe Name Assisten Office Manager mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator-1 mm 22

Tobe Name Computer Operator-2 19
4 Tobe Name Office Boy /Security mm 22

Sub Total I.1.     

CLARIFICATION
No. NAME POSITION UNIT



Volume Rate Amount
POSITIONNo. NAME

CLARIFICATION
UNIT

A.5. Office of Gorontalo Province
1 Tobe Name Assisten Office Manager mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator-1 mm 22

Tobe Name Computer Operator-2 19
4 Tobe Name Office Boy /Security mm 22

A.6. Office of West Sulawesi Province
1 Tobe Name Assisten Office Manager mm 22
2 Tobe Name Secretary mm 22
3 Tobe Name Computer Operator mm 22
4 Tobe Name Office Boy /Security mm 22

B. Office of Town Coordinator
B.1. Office of Town Coordinator Kabupaten Gowa
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.2. Office of Town Coordinator Kabupaten Pare-Pare
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.3. Office of Town Coordinator Kota Makassar
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.4. Office of Town Coordinator Kota Palopo
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.5. Office of Town Coordinator Kabupaten Minahasa
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.6. Office of Town Coordinator Kota Manado
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16



Volume Rate Amount
POSITIONNo. NAME

CLARIFICATION
UNIT

B.7. Office of Town Coordinator Kota Bitung
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.8. Office of Town Coordinator Kota Tomohon
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.9. Office of Town Coordinator Kota Palu
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.10. Office of Town Coordinator Kota Kendari
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.11. Office of Town Coordinator Kota Bau Bau
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.12. Office of Town Coordinator Kota Gorontalo
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.13. Office of Town Coordinator - 13
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.14. Office of Town Coordinator - 14
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

B.15. Office of Town Coordinator - 15
1 Tobe Name Secretary mm 16
2 Tobe Name Computer Operator mm 16
3 Tobe Name Office Boy mm 16

1,365 1,496,500,000
2,541 10,816,000,000Total I.     

Sub Total I.2.     



II. DIRECT REIMBURSABLE COST (Form Fin-5)

II.1.  MOBILIZATION & DEMOBILIZATION

Volume Rate Amount

A.  Proffesional Staff

A.1.  South Sulawesi Province

1 Program Director (from Jakarta to Makassar) Pers/Trip 1 3,000,000 3,000,000

2 Sub Proff Financial (from Jakarta to Makassar) Pers/Trip -                 3,000,000 -                        

A.2.  North Sulawesi Province

1 Team Leader Provinces (from Jakarta to Manado) Pers/Trip 1 4,500,000 4,500,000

2 Monev Specialist (from Mamuju to Manado) Pers/Trip 1 2,000,000 2,000,000

3 Senior Asmandat (from Makassar to Manado) Pers/Trip 1 2,000,000 2,000,000

4 Micro Finance Specialist (from Makassar to Manado) Pers/Trip 1 2,000,000 2,000,000

5 Infrastructure Specialist (from Makassar to Manado) Pers/Trip 1 2,000,000 2,000,000

6 Sub Proff Administrasi (from Jakarta to Manado) Pers/Trip -                 4,500,000 -                        

7 Sub Proff Financial (from Jakarta to Manado) Pers/Trip -                 4,500,000 -                        

8 Assisten Training Organizer (from Makassar to Manado) Pers/Trip -                 2,000,000 -                        

A.3.  Central Sulawesi Province

1 Team Leader Provinces (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

2 Capacity Building Specialist (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

3 Monev Specialist (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

4 Senior Asmandat (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

5 Micro Finance Specialist (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

6 Infrastructure Specialist (from Makassar to Palu) Pers/Trip 1 2,000,000 2,000,000

7 Sub Proff Administrasi (from Makassar to Palu) Pers/Trip -                 2,000,000 -                        

8 Sub Proff Financial (from Makassar to Palu) Pers/Trip -                 2,000,000 -                        

9 Assisten Training Organizer (from Makassar to Palu) Pers/Trip -                 2,000,000 -                        

A.4.  South East Sulawesi Province

1 Team Leader Provinces (from Makassar to Kendari) Pers/Trip 1 2,000,000 2,000,000

2 Capacity Building Specialist (from Jakarta to Kendari) Pers/Trip 1 3,000,000 3,000,000

3 Monev Specialist (from Jakarta to Kendari) Pers/Trip 1 3,000,000 3,000,000

4 Senior Asmandat (from Makassar to Kendari) Pers/Trip 1 2,000,000 2,000,000

5 Micro Finance Specialist (from Makassar to Kendari) Pers/Trip -                 2,000,000 -                        

6 Infrastructure Specialist (from Makassar to Kendari) Pers/Trip 1 2,000,000 2,000,000

7 Sub Proff Administrasi (from Makassar to Kendari) Pers/Trip -                 2,000,000 -                        

8 Sub Proff Financial (from Makassar to Kendari) Pers/Trip -                 2,000,000 -                        

9 Assisten Training Organizer (from Makassar to Kendari) Pers/Trip -                 2,000,000 -                        

A.5.  West Sulawesi Province

1 Team Leader Provinces (from Makassar to Mamuju) Pers/Trip 1 1,500,000 1,500,000

2 Capacity Building Specialist (from Makassar to Mamuju) Pers/Trip 1 1,500,000 1,500,000

3 Monev Specialist (from Makassar to Mamuju) Pers/Trip 1 1,500,000 1,500,000

4 Senior Asmandat (from Jakarta to Mamuju) Pers/Trip 1 4,500,000 4,500,000

5 Micro Finance Specialist (from Makassar to Mamuju) Pers/Trip 1 1,500,000 1,500,000

6 Infrastructure Specialist (from Makassar to Mamuju) Pers/Trip 1 1,500,000 1,500,000

7 Sub Proff Administrasi (from Makassar to Mamuju) Pers/Trip -                 1,500,000 -                        

8 Sub Proff Financial (from Makassar to Mamuju) Pers/Trip -                 1,500,000 -                        

9 Assisten Training Organizer (from Makassar to Mamuju) Pers/Trip -                 1,500,000 -                        

A.6.  Gorontalo Province

1 Team Leader Provinces (from Makassar to Gorontalo) Pers/Trip 1 3,000,000 3,000,000

2 Capacity Building Specialist (from Jakarta to Gorontalo) Pers/Trip 1 4,500,000 4,500,000

3 Monev Specialist (from Makassar to Gorontalo) Pers/Trip -                 3,000,000 -                        

4 Micro Finance Specialist (from Jakarta to Gorontalo) Pers/Trip 1 4,500,000 4,500,000

5 Infrastructure Specialist (from Makassar to Gorontalo) Pers/Trip 1 3,000,000 3,000,000

6 Sub Proff Administrasi (from Jakarta to Gorontalo) Pers/Trip -                 4,500,000 -                        

7 Sub Proff Financial (from Jakarta to Gorontalo) Pers/Trip -                 4,500,000 -                        

8 Assisten Training Organizer (from Jakarta to Gorontalo) Pers/Trip -                 4,500,000 -                        

66,500,000

DESCRIPTIONNO. UNIT

Sub Total II.1.     

CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

II.2.  HOUSING ALLOWANCE

Volume Rate Amount

A.  Key Staff
Program Director 1 Person x 22 Months Month 22 300,000 6,600,000

A.1. South Sulawesi Province :
1 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        

A.2. North Sulawesi Province :
1 Team Leader Provinces 1 Person x 22 Months Month 22 300,000 6,600,000
2 Monev Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
3 Senior Asma dat 1 Person x 22 Months Month 22 300,000 6,600,000
4 Micro Finance Specialist 1 Person x 16 Months Month 19 300,000 5,700,000
5 Infrastructure Specialist 1 Person x 16 Months Month 19 300,000 5,700,000
6 Sub Proff Administrasi 1 Person x 16 Months Month -                 300,000 -                        
7 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        
8 Assisten Training Organizer 1 Person x 16 Months Month -                 300,000 -                        

A.3. Central Sulawesi Province :
1 Team Leader Provinces 1 Person x 22 Months Month 22 300,000 6,600,000
2 Capacity Building Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
3 Monev Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
4 Senior Asma dat 1 Person x 22 Months Month 22 300,000 6,600,000
5 Micro Finance Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
6 Infrastructure Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
7 Sub Proff Administrasi 1 Person x 16 Months Month -                 300,000 -                        
8 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        
9 Assisten Training Organizer 1 Person x 16 Months Month -                 300,000 -                        

A.4. South East Sulawesi Province :
1 Team Leader Provinces 1 Person x 22 Months Month 22 300,000 6,600,000
2 Capacity Building Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
3 Monev Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
4 Senior Asma dat 1 Person x 22 Months Month 22 300,000 6,600,000
5 Micro Finance Specialist 1 Person x 16 Months Month -                 300,000 -                        
6 Infrastructure Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
7 Sub Proff Administrasi 1 Person x 16 Months Month -                 300,000 -                        
8 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        
9 Assisten Training Organizer 1 Person x 16 Months Month -                 300,000 -                        

A.5. West Sulawesi Province :
1 Team Leader Provinces 1 Person x 22 Months Month 22 300,000 6,600,000
2 Capacity Building Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
3 Monev Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
4 Senior Asma dat 1 Person x 22 Months Month 22 300,000 6,600,000
5 Micro Finance Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
6 Infrastructure Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
7 Sub Proff Administrasi 1 Person x 16 Months Month -                 300,000 -                        
8 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        
9 Assisten Training Organizer 1 Person x 16 Months Month -                 300,000 -                        

A.6. Gorontalo Province :
1 Team Leader Provinces 1 Person x 22 Months Month 22 300,000 6,600,000
2 Capacity Building Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
3 Monev Specialist 1 Person x 0 Months Month -                 300,000 -                        
4 Micro Finance Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
5 Infrastructure Specialist 1 Person x 19 Months Month 19 300,000 5,700,000
6 Sub Proff Administrasi 1 Person x 16 Months Month -                 300,000 -                        
7 Sub Proff Financial 1 Person x 16 Months Month -                 300,000 -                        
8 Assisten Training Organizer 1 Person x 16 Months Month -                 300,000 -                        

162,900,000

DESCRIPTIONNO. UNIT

Sub Total II.2.     

CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

II.4.  OFFICE RENTAL AND RUNNING COST

Volume Rate Amount

A. Office Space (Including Furniture)
1 Central Province Offices 6 Prov.       X 108 M2  x 19 Months M2/Month

-  Province South Sulawesi Office 146 M2  x 22 Months M2/Month 3,212 35,000 112,420,000
-  Province North Sulawesi Office 122 M2  x 22 Months M2/Month 2,684 35,000 93,940,000
-  Province Central Sulawesi Office 122 M2  x 22 Months M2/Month 2,684 35,000 93,940,000
-  Province South East Sulawesi Office 122 M2  x 22 Months M2/Month 2,684 35,000 93,940,000
-  Province West Sulawesi Office 122 M2  x 22 Months M2/Month 2,684 35,000 93,940,000
-  Province Gorontalo Office 122 M2  x 22 Months M2/Month 2,684 35,000 93,940,000

2 Town Coordination Offices 12 Kota/Kab. X 73 M2  x 16 Months M2/Month

B. Office Running Cost
1 Central Province Offices

-  Province South Sulawesi Office 1 LS x 22 Months Month 22 800,000 17,600,000
-  Province North Sulawesi Office 1 LS x 22 Months Month 22 800,000 17,600,000
-  Province Central Sulawesi Office 1 LS x 22 Months Month 22 800,000 17,600,000
-  Province South East Sulawesi Office 1 LS x 22 Months Month 22 800,000 17,600,000
-  Province West Sulawesi Office 1 LS x 22 Months Month 22 800,000 17,600,000
-  Province Gorontalo Office 1 LS x 22 Months Month 22 800,000 17,600,000

2 Town Coordination Offices
-  Town Coordination Office-1 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-2 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-3 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-4 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-5 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-6 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-7 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-8 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-9 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-10 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-11 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-12 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-13 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-14 1 LS x 16 Months Month 16 700,000 11,200,000
-  Town Coordination Office-15 1 LS x 16 Months Month 16 700,000 11,200,000

855,720,000

II.5.  UTILITIES EXPENSES

Volume Rate Amount

a Central Province Offices
1 Office Supply and Consumable

-  Province South Sulawesi Office 1 LS x 22 months month 22 750,000 16,500,000
-  Province North Sulawesi Office 1 LS x 22 months month 22 750,000 16,500,000
-  Province Central Sulawesi Office 1 LS x 22 months month 22 750,000 16,500,000
-  Province South East Sulawesi Office 1 LS x 22 months month 22 750,000 16,500,000
-  Province West Sulawesi Office 1 LS x 22 months month 22 750,000 16,500,000
-  Province Gorontalo Office 1 LS x 22 months month 22 750,000 16,500,000

2 Computer Supply
-  Province South Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province North Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province Central Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province South East Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province West Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province Gorontalo Office 1 LS x 22 months month 22 500,000 11,000,000

3 Photo Copy & Duplication
-  Province South Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province North Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province Central Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province South East Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province West Sulawesi Office 1 LS x 22 months month 22 500,000 11,000,000
-  Province Gorontalo Office 1 LS x 22 months month 22 500,000 11,000,000

DESCRIPTION UNIT

Sub Total II.4.     

NO. DESCRIPTION UNIT

NO.
CLARIFICATION

CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

b  Town Coordinator Offices
1 Office Supply and Consumable

-  Town Coordination Office-1 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-2 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-3 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-4 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-5 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-6 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-7 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-8 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-9 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-10 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-11 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-12 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-13 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-14 1 LS x 16 Months Month 16 500,000 8,000,000
-  Town Coordination Office-15 1 LS x 16 Months Month 16 500,000 8,000,000

2 Computer Supply
-  Town Coordination Office-1 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-2 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-3 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-4 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-5 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-6 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-7 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-8 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-9 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-10 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-11 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-12 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-13 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-14 1 LS x 16 Months Month 16 400,000 6,400,000
-  Town Coordination Office-15 1 LS x 16 Months Month 16 400,000 6,400,000

3 Photo Copy and Duplication
-  Town Coordination Office-1 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-2 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-3 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-4 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-5 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-6 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-7 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-8 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-9 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-10 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-11 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-12 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-13 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-14 1 LS x 16 Months Month 16 300,000 4,800,000
-  Town Coordination Office-15 1 LS x 16 Months Month 16 300,000 4,800,000

c Town Assistance Coordinator
-  Office Supply and Consumable 17 LS x 16 Units Unit 272 200,000 54,400,000
-  Computer Supply 17 LS x 16 Units Unit 272 150,000 40,800,000
-  Photo Copy Supply 17 LS x 16 Units Unit 272 150,000 40,800,000

655,000,000

II.6.  OFFICE EQUIPMENT

Volume Rate Amount

a Central Province Offices
1 Computer Pentium IV (purchase)

-  Province South Sulawesi Office 1 LS x 4 Units Unit 4 5,000,000 20,000,000
-  Province North Sulawesi Office 1 LS x 3 Units Unit 3 5,000,000 15,000,000
-  Province Central Sulawesi Office 1 LS x 3 Units Unit 3 5,000,000 15,000,000
-  Province South East Sulawesi Office 1 LS x 3 Units Unit 3 5,000,000 15,000,000
-  Province West Sulawesi Office 1 LS x 3 Units Unit 3 5,000,000 15,000,000
-  Province Gorontalo Office 1 LS x 3 Units Unit 3 5,000,000 15,000,000

NO. DESCRIPTION UNIT

Sub Total II.5.     

CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

2 Computer Notebook (purchase)
-  Province South Sulawesi Office 1 LS x 3 Units Unit 3 9,000,000 27,000,000
-  Province North Sulawesi Office 1 LS x 2 Units Unit 2 9,000,000 18,000,000
-  Province Central Sulawesi Office 1 LS x 2 Units Unit 2 9,000,000 18,000,000
-  Province South East Sulawesi Office 1 LS x 2 Units Unit 2 9,000,000 18,000,000
-  Province West Sulawesi Office 1 LS x 2 Units Unit 2 9,000,000 18,000,000
-  Province Gorontalo Office 1 LS x 2 Units Unit 2 9,000,000 18,000,000

3 Printer Laser Jet (purchase)
-  Province South Sulawesi Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000
-  Province North Sulawesi Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000
-  Province Central Sulawesi Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000
-  Province South East Sulawesi Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000
-  Province West Sulawesi Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000
-  Province Gorontalo Office 1 LS x 1 Units Unit 1 2,500,000 2,500,000

4 Printer Color A3 (purchase)
-  Province South Sulawesi Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Province North Sulawesi Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Province Central Sulawesi Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Province South East Sulawesi Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Province West Sulawesi Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Province Gorontalo Office 1 LS x 1 Units Unit 1 2,700,000 2,700,000

5 Faximile (purchase)
-  Province South Sulawesi Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Province North Sulawesi Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Province Central Sulawesi Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Province South East Sulawesi Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Province West Sulawesi Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Province Gorontalo Office 1 LS x 1 Units Unit 1 1,500,000 1,500,000

6 Scanner (purchase)
-  Province South Sulawesi Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Province North Sulawesi Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Province Central Sulawesi Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Province South East Sulawesi Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Province West Sulawesi Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Province Gorontalo Office 1 LS x 1 Units Unit 1 1,000,000 1,000,000

b  Town Coordinator Offices
1 Computer Pentium IV (purchase)

-  Town Coordination Office-1 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-2 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-3 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-4 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-5 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-6 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-7 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-8 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-9 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-10 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-11 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-12 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-13 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-14 1 LS x 2 Units Unit 2 5,000,000 10,000,000
-  Town Coordination Office-15 1 LS x 2 Units Unit 2 5,000,000 10,000,000



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

2 Computer Notebook (purchase)
-  Town Coordination Office-1 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-2 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-3 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-4 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-5 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-6 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-7 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-8 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-9 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-10 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-11 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-12 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-13 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-14 1 LS x 1 Units Unit 1 9,000,000 9,000,000
-  Town Coordination Office-15 1 LS x 1 Units Unit 1 9,000,000 9,000,000

3 Printer Color A3 (purchase)
-  Town Coordination Office-1 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-2 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-3 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-4 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-5 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-6 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-7 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-8 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-9 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-10 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-11 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-12 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-13 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-14 1 LS x 1 Units Unit 1 2,700,000 2,700,000
-  Town Coordination Office-15 1 LS x 1 Units Unit 1 2,700,000 2,700,000

4 Faximile (purchase)
-  Town Coordination Office-1 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-2 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-3 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-4 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-5 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-6 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-7 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-8 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-9 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-10 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-11 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-12 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-13 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-14 1 LS x 1 Units Unit 1 1,500,000 1,500,000
-  Town Coordination Office-15 1 LS x 1 Units Unit 1 1,500,000 1,500,000

5 Scanner (purchase)
-  Town Coordination Office-1 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-2 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-3 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-4 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-5 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-6 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-7 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-8 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-9 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-10 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-11 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-12 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-13 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-14 1 LS x 1 Units Unit 1 1,000,000 1,000,000
-  Town Coordination Office-15 1 LS x 1 Units Unit 1 1,000,000 1,000,000



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

c Town Assistance Coordinator
Computer Pentium IV (purchase) 17 LS x 1 Units Unit 17 5,000,000 85,000,000
Printer Desk Jet A4 (purchase) 17 LS x 1 Units Unit 17 1,000,000 17,000,000

d Equiptment Maintenance :
-  Central Province Offices 6 Prov. x 19 Months Month
-  Province South Sulawesi Office 1 LS x 10 Months Month 10 500,000 5,000,000
-  Province North Sulawesi Office 1 LS x 10 Months Month 10 500,000 5,000,000
-  Province Central Sulawesi Office 1 LS x 10 Months Month 10 500,000 5,000,000
-  Province South East Sulawesi Office 1 LS x 10 Months Month 10 500,000 5,000,000
-  Province West Sulawesi Office 1 LS x 10 Months Month 10 500,000 5,000,000
-  Province Gorontalo Office 1 LS x 10 Months Month 10 500,000 5,000,000

-  Town Coordination Offices 12 Kota/Kab. x 16 Months Month
-  Town Coordination Office-1 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-2 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-3 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-4 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-5 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-6 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-7 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-8 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-9 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-10 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-11 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-12 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-13 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-14 1 LS x 4 Months Month 4 500,000 2,000,000
-  Town Coordination Office-15 1 LS x 4 Months Month 4 500,000 2,000,000

783,200,000

II.7.  VEHICLES (RENT  incl. O&M, Insurance, etc)

Volume Rate Amount

a Central Province Offices
Rent a Car (Minimal MPV Tahun 2006)
-  Province South Sulawesi (OC Central) Office 1 Unit x 22 months month 22 6,000,000   132,000,000
-  Province South Sulawesi Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months month 19 6,000,000   114,000,000
-  Province North Sulawesi Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months 19 6,000,000   114,000,000
-  Province Central Sulawesi Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months 19 6,000,000   114,000,000
-  Province South East Sulawesi Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months 19 6,000,000   114,000,000
-  Province West Sulawesi Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months 19 6,000,000   114,000,000
-  Province Gorontalo Office 1 Unit x 22 months month 22 6,000,000   132,000,000

1 Unit x 19 months 19 6,000,000   114,000,000

b Town Coordinator Offices
Rent a Car (Minimal MPV Tahun 2006)
-  Town Coordination Office-1 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-2 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-3 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-4 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-5 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-6 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-7 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-8 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-9 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-10 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-11 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-12 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-13 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-14 1 Unit x 16 months month 16 5,000,000   80,000,000
-  Town Coordination Office-15 1 Unit x 16 months month 16 5,000,000   80,000,000

2,808,000,000

NO. DESCRIPTION

Sub Total II.6.     

UNIT

Sub Total II.7.     

CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

II.8.  COMMUNICATION COST

Volume Rate Amount

a Central Province Offices
Telephone, Post and Fax
-  Province South Sulawesi Office 1 LS x 22 months month 22 1,000,000 22,000,000
-  Province North Sulawesi Office 1 LS x 22 months month 22 1,000,000 22,000,000
-  Province Central Sulawesi Office 1 LS x 22 months month 22 1,000,000 22,000,000
-  Province South East Sulawesi Office 1 LS x 22 months month 22 1,000,000 22,000,000
-  Province West Sulawesi Office 1 LS x 22 months month 22 1,000,000 22,000,000
-  Province Gorontalo Office 1 LS x 22 months month 22 1,000,000 22,000,000

Internet
-  Province South Sulawesi Office 1 Prov. x 22 months month 22 500,000 11,000,000
-  Province North Sulawesi Office 1 Prov. x 22 months month 22 500,000 11,000,000
-  Province Central Sulawesi Office 1 Prov. x 22 months month 22 500,000 11,000,000
-  Province South East Sulawesi Office 1 Prov. x 22 months month 22 500,000 11,000,000
-  Province West Sulawesi Office 1 Prov. x 22 months month 22 500,000 11,000,000
-  Province Gorontalo Office 1 Prov. x 22 months month 22 500,000 11,000,000

b Town Coordinator Offices
Telephone, Post and Fax
-  Town Coordination Office-1 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-2 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-3 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-4 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-5 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-6 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-7 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-8 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-9 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-10 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-11 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-12 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-13 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-14 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-15 1 LS x 16 months month 16 500,000 8,000,000

Internet
-  Town Coordination Office-1 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-2 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-3 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-4 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-5 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-6 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-7 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-8 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-9 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-10 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-11 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-12 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-13 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-14 1 LS x 16 months month 16 500,000 8,000,000
-  Town Coordination Office-15 1 LS x 16 months month 16 500,000 8,000,000

c Town Assistance Coordinator
-  Telephone, Post and Fax 17 LS x 16 months month 272 150,000      40,800,000
-  Internet 17 LS x 16 months month 272 100,000      27,200,000

506,000,000Sub Total II.8.     

NO. DESCRIPTION UNIT
CLARIFICATION



Volume Rate Amount

DESCRIPTIONNO. UNIT
CLARIFICATION

II.9.  DETAILS REPORT AND REQUIRMENTS

Volume Rate Amount

a Inception Report 1 time x 15 eks eks 15 40,000 600,000
b Monthly Report 22 time x 15 eks eks 330 30,000 9,900,000
c Quarterly Report 7 time x 15 eks eks 105 40,000 4,200,000
d Annual Report 2 time x 15 eks eks 30 40,000 1,200,000
e Draft Final Report 1 time x 15 eks eks 15 50,000 750,000
f Final Report 1 time x 50 eks eks 50 75,000 3,750,000
g Executive Summary 1 time x 50 eks eks 50 30,000 1,500,000
h Copy SPM 8 time x 3 eks eks 24 10,000 240,000
I Special Report

-  Performance Evaluation Of Facilitator 5 time x 45 eks eks
-  Performance Evaluation Of Facilitator 5 time x 15 eks eks 75 25,000 1,875,000
-  Performance Evaluation Of BKM 5 time x 15 eks eks 75 40,000 3,000,000
-  Performance Evaluation Of KSM 5 time x 15 eks eks 75 40,000 3,000,000
-  Training Activity Report 13 time x 15 eks eks 195 25,000 4,875,000
-  Complaint Resolution Follow-Up Reports 10 time x 15 eks eks 150 10,000 1,500,000
-  Workshop Findings and Result 10 time x 15 eks eks 150 25,000 3,750,000
-  Progress Report for the Mid Term Review 1 time x 15 eks eks 15 30,000 450,000

40,590,000
7,294,760,000

NO. DESCRIPTION UNIT

Sub Total II.9.     
TOTAL OF II     

CLARIFICATION



II.3.  DUTY TRAVEL COST

Volume Rate Amount

II.3.1. Monitoring, Supervision, Coordination by Each Provinces Office (South Sulawesi)
A. Uji Petik dan Koordinasi KMW

1 To Kelurahan in Kota Makasar (143 Kelurahan)
- Lumpsum 1 day x 14 trip  x 3 pers 42 50,000        2,100,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Gowa (14 Kelurahan)
- Lumpsum 1 days  x 3 trip   x 3 pers 9 50,000        450,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

3 To Kelurahan in Kab. Maros  (7 Kelurahan)
- Lumpsum 1 days  x 2 trip   x 3 pers 6 50,000        300,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

4 To Kelurahan in Kab. Bantaeng  (9 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

5 To Kelurahan in Kab. Bulukumba  (9 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

6 To Kelurahan in Kab. Sinjai  (6 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

7 To Kelurahan in Kab. Selayar  (3 Kelurahan)
- Lumpsum 4 days  x 2 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 3 days  x 2 trip   x 3 pers 18 150,000      2,700,000

8 To Kelurahan in Kab. Pinrang  (6 Kelurahan)
- Lumpsum 2 days  x 2 trip   x 3 pers 12 50,000        600,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 1 days  x 2 trip   x 3 pers 6 150,000      900,000

9 To Kelurahan in Kab. Pare-Pare  (21 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

10 To Kelurahan in Kab. Palopo  (41 Kelurahan)
- Lumpsum 3 days  x 5 trip   x 3 pers 45 50,000        2,250,000
- Inland Transport 5 trip   x 3 pers 15 100,000      1,500,000
- Accommodation 2 days  x 5 trip   x 3 pers 30 150,000      4,500,000

11 To Kelurahan in Kab. Bone  (8 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

12 To Kelurahan in Kab. Sidenreng Rappang  (12 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

13 To Kelurahan in Kab. Tana Toraja  (18 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

14 To Kelurahan in Kab. Wajo  (16 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

CLARIFICATION
NO. DESCRIPTION UNIT



Volume Rate Amount

CLARIFICATION
NO. DESCRIPTION UNIT

B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

1 To Kelurahan in Kota Makasar (143 Kelurahan)
- Lumpsum 1 day x 214 trip  x 3 pers 642 50,000        32,100,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Gowa (14 Kelurahan)
- Lumpsum 1 days  x 21 trip   x 4 pers 84 50,000        4,200,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

3 To Kelurahan in Kab. Maros  (7 Kelurahan)
- Lumpsum 1 days  x 10 trip   x 4 pers 40 50,000        2,000,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

4 To Kelurahan in Kab. Bantaeng  (9 Kelurahan)
- Lumpsum 1 days  x 13 trip   x 4 pers 52 50,000        2,600,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

5 To Kelurahan in Kab. Bulukumba  (9 Kelurahan)
- Lumpsum 1 days  x 13 trip   x 3 pers 39 50,000        1,950,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

6 To Kelurahan in Kab. Sinjai  (6 Kelurahan)
- Lumpsum 1 days  x 9 trip   x 4 pers 36 50,000        1,800,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

7 To Kelurahan in Kab. Selayar  (3 Kelurahan)
- Lumpsum 3 days  x 4 trip   x 4 pers 48 50,000        2,400,000
- Inland Transport 4 trip   x 3 pers 12 100,000      1,200,000
- Accommodation 2 days  x 4 trip   x 3 pers 24 150,000      3,600,000

8 To Kelurahan in Kab. Pinrang  (6 Kelurahan)
- Lumpsum 1 days  x 9 trip   x 4 pers 36 50,000        1,800,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

9 To Kelurahan in Kab. Pare-Pare  (21 Kelurahan)
- Lumpsum 1 days  x 31 trip   x 3 pers 93 50,000        4,650,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

10 To Kelurahan in Kab. Palopo  (41 Kelurahan)
- Lumpsum 1 days  x 61 trip   x 3 pers 183 50,000        9,150,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

11 To Kelurahan in Kab. Bone  (8 Kelurahan)
- Lumpsum 1 days  x 12 trip   x 3 pers 36 50,000        1,800,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

12 To Kelurahan in Kab. Sidenreng Rappang  (12 Kelurahan)
- Lumpsum 1 days  x 18 trip   x 4 pers 72 50,000        3,600,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

13 To Kelurahan in Kab. Tana Toraja  (18 Kelurahan)
- Lumpsum 2 days  x 27 trip   x 4 pers 216 50,000        10,800,000
- Inland Transport 27 trip   x 3 pers 81 100,000      8,100,000
- Accommodation 1 days  x 27 trip   x 3 pers 81 150,000      12,150,000

14 To Kelurahan in Kab. Wajo  (16 Kelurahan)
- Lumpsum 1 days  x 24 trip   x 4 pers 96 50,000        4,800,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0



Volume Rate Amount

CLARIFICATION
NO. DESCRIPTION UNIT

C. COORDINATION MEETING TO PROVINCE

1 From Kab. Bantaeng
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

2 From Kab. Bulukumba
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

3 From Kab. Sinjai
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 1 days  x 8 trip   x 1 pers 8 150,000      1,200,000

4 From Kab. Selayar
- Lumpsum 2 days  x 8 trip   x 1 pers 16 50,000        800,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 1 days  x 8 trip   x 1 pers 8 150,000      1,200,000

5 From Kab. Pinrang
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

6 From Kab. Pare-Pare
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

7 From Kab. Palopo
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

8 From Kab. Bone
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

9 From Kab. Sidenreng Rappang
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

10 From Kab. Tana Toraja
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

11 From Kab. Wajo
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0



Volume Rate Amount

CLARIFICATION
NO. DESCRIPTION UNIT

D. UJI PETIK DAN KOORDINASI TO KMW PROVINCE

1 Monitoring & Supervision by PD + Nas. Trainer (Sulsel - Sulut)
- Inland Transport 1 7 trip   x 3 pers 21 50,000        1,050,000
- Tiket 1 7 trip   x 3 pers 21 2,000,000   42,000,000
- Accommodation 3 days  x 7 trip   x 3 pers 63 150,000      9,450,000

2 Monitoring & Supervision by PD + Nas. Trainer (Sulsel - Gorontalo)
- Inland Transport 1 7 trip   x 3 pers 21 50,000        1,050,000
- Tiket 1 7 trip   x 3 pers 21 3,000,000   63,000,000
- Accommodation 3 days  x 7 trip   x 3 pers 63 150,000      9,450,000

3 Monitoring & Supervision by PD + Nas. Trainer (Sulsel - Sulteng)
- Inland Transport 1 7 trip   x 3 pers 21 50,000        1,050,000
- Tiket 1 7 trip   x 3 pers 21 2,000,000   42,000,000
- Accommodation 3 days  x 7 trip   x 3 pers 63 150,000      9,450,000

4 Monitoring & Supervision by PD + Nas. Trainer (Sulsel - Sulbar)
- Inland Transport 1 7 trip   x 3 pers 21 50,000        1,050,000
- Tiket 1 7 trip   x 3 pers 21 1,500,000   31,500,000
- Accommodation 3 days  x 7 trip   x 3 pers 63 150,000      9,450,000

5 Monitoring & Supervision by PD + Nas. Trainer (Sulsel - Sultera)
- Inland Transport 1 7 trip   x 3 pers 21 50,000        1,050,000
- Tiket 1 7 trip   x 3 pers 21 2,000,000   42,000,000
- Accommodation 3 days  x 7 trip   x 3 pers 63 150,000      9,450,000

6 Meeting with NMC etc. (Sulsel - Jakarta)
- Inland Transport 1 4 trip   x 7 pers 28 50,000        1,400,000
- Tiket 4 trip   x 7 pers 28 3,000,000   84,000,000
- Accommodation 3 days  x 4 trip   x 7 pers 84 250,000      21,000,000

562,000,000

II.3.2. Monitoring, Supervision, Coordination by Each Provinces Office (North Sulawesi)
A. Uji Petik dan Koordinasi KMW

1 To Kelurahan in Kota Manado (87 Kelurahan)
- Lumpsum 1 day x 9 trip  x 3 pers 27 50,000        1,350,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Tomohon (35 Kelurahan)
- Lumpsum 3 days  x 5 trip   x 3 pers 45 50,000        2,250,000
- Inland Transport 5 trip   x 3 pers 15 100,000      1,500,000
- Accommodation 2 days  x 5 trip   x 3 pers 30 150,000      4,500,000

3 To Kelurahan in Kab. Bitung  (68 Kelurahan)
- Lumpsum 3 days  x 8 trip   x 3 pers 72 50,000        3,600,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 2 days  x 8 trip   x 3 pers 48 150,000      7,200,000

4 To Kelurahan in Kab. Minahasa  (43 Kelurahan)
- Lumpsum 3 days  x 5 trip   x 3 pers 45 50,000        2,250,000
- Inland Transport 5 trip   x 3 pers 15 100,000      1,500,000
- Accommodation 2 days  x 5 trip   x 3 pers 30 150,000      4,500,000

5 To Kelurahan in Kab. Sangihe  (22 Kelurahan)
- Lumpsum 4 days  x 3 trip   x 3 pers 36 50,000        1,800,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 3 days  x 3 trip   x 3 pers 27 150,000      4,050,000

6 To Kelurahan in Kab. Minahasa Utara  (9 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

7 To Kelurahan in Kotamobagu  (32 Kelurahan)
- Lumpsum 3 days  x 4 trip   x 3 pers 36 50,000        1,800,000
- Inland Transport 4 trip   x 3 pers 12 100,000      1,200,000
- Accommodation 2 days  x 4 trip   x 3 pers 24 150,000      3,600,000

Sub Total II.3.1     



Volume Rate Amount

CLARIFICATION
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B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

1 To Kelurahan in Kota Manado (87 Kelurahan)
- Lumpsum 1 day x 130 trip  x 3 pers 390 50,000        19,500,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Tomohon (35 Kelurahan)
- Lumpsum 1 days  x 52 trip   x 3 pers 156 50,000        7,800,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

3 To Kelurahan in Kab. Bitung  (68 Kelurahan)
- Lumpsum 1 days  x 102 trip   x 3 pers 306 50,000        15,300,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

4 To Kelurahan in Kab. Minahasa  (43 Kelurahan)
- Lumpsum 1 days  x 64 trip   x 3 pers 192 50,000        9,600,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

5 To Kelurahan in Kab. Sangihe  (22 Kelurahan)
- Lumpsum 1 days  x 33 trip   x 3 pers 99 50,000        4,950,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

6 To Kelurahan in Kab. Minahasa Utara  (9 Kelurahan)
- Lumpsum 1 days  x 13 trip   x 4 pers 52 50,000        2,600,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

7 To Kelurahan in Kotamobagu  (32 Kelurahan)
- Lumpsum 1 days  x 48 trip   x 4 pers 192 50,000        9,600,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

C. COORDINATION MEETING TO PROVINCE

1 From Kab. Tomohon
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

2 From Kab. Bitung
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

3 From Kab. Minahasa
- Lumpsum 1 days  x 8 trip   x 3 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 0 days  x 8 trip   x 3 pers 0 150,000      0

4 From Kab. Sangihe
- Lumpsum 3 days  x 8 trip   x 3 pers 72 50,000        3,600,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 2 days  x 8 trip   x 3 pers 48 150,000      7,200,000

5 From Kab. Minahasa Utara
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0



Volume Rate Amount

CLARIFICATION
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6 From Kab. Kotamobagu
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

7 Meeting with NMC etc. (Sulut - Jakarta)
- Lumpsum 1 days  x 4 tm   x 5 pers 20 50,000        1,000,000
- Tiket 1 4 tm   x 5 pers 20 4,500,000   90,000,000
- Accommodation 3 days  x 4 tm   x 5 pers 60 250,000      15,000,000

249,450,000

II.3.3. Monitoring, Supervision, Coordination by Each Provinces Office (Central Sulawesi)
A. Uji Petik dan Koordinasi KMW

1 To Kelurahan in Kota Palu  (43 Kelurahan)
- Lumpsum 1 day x 5 trip  x 3 pers 15 50,000        750,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Poso (15 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

3 To Kelurahan in Kab. Toli-Toli  (7 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

To Kelurahan in Kota Palu  (43 Kelurahan)
- Lumpsum 1 day x 64 trip  x 3 pers 192 50,000        9,600,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

To Kelurahan in Kab. Poso (15 Kelurahan)
- Lumpsum 3 days  x 22 trip   x 4 pers 264 50,000        13,200,000
- Inland Transport 22 trip   x 3 pers 66 100,000      6,600,000
- Accommodation 2 days  x 22 trip   x 3 pers 132 150,000      19,800,000

To Kelurahan in Kab. Toli-Toli  (7 Kelurahan)
- Lumpsum 3 days  x 10 trip   x 4 pers 120 50,000        6,000,000
- Inland Transport 10 trip   x 3 pers 30 100,000      3,000,000
- Accommodation 2 days  x 10 trip   x 3 pers 60 150,000      9,000,000

C. COORDINATION MEETING TO PROVINCE

1 From Kab. Poso
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

2 From Kab. Toli-Toli
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

3 Meeting with NMC etc. (Sulteng - Jakarta)
- Inland Transport 1 4 trip   x 5 pers 20 50,000        1,000,000
- Tiket 1 4 trip   x 5 pers 20 3,500,000   70,000,000
- Accommodation 3 days  x 4 trip   x 5 pers 60 250,000      15,000,000

164,600,000

Sub Total II.3.2     

Sub Total II.3.3     
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II.3.4. Monitoring, Supervision, Coordination by Each Provinces Office (South East Sulawesi)
A. Uji Petik dan Koordinasi KMW

1 To Kelurahan in Kota Kendari  (55 Kelurahan)
- Lumpsum 1 day x 6 trip  x 3 pers 18 50,000        900,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 0 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kota Bau-Bau (41 Kelurahan)
- Lumpsum 4 days  x 5 trip   x 3 pers 60 50,000        3,000,000
- Inland Transport 5 trip   x 3 pers 15 100,000      1,500,000
- Accommodation 3 days  x 5 trip   x 3 pers 45 150,000      6,750,000

3 To Kelurahan in Kab. Muna  (14 Kelurahan)
- Lumpsum 3 days  x 3 trip   x 3 pers 27 50,000        1,350,000
- Inland Transport 3 trip   x 3 pers 9 100,000      900,000
- Accommodation 2 days  x 3 trip   x 3 pers 18 150,000      2,700,000

4 To Kelurahan in Kab. Kolaka  (8 Kelurahan)
- Lumpsum 3 day x 2 trip  x 3 pers 18 50,000        900,000
- Inland Transport 2 trip  x 3 pers 6 100,000      600,000
- Accommodation 2 day x 2 trip  x 3 pers 12 150,000      1,800,000

B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

1 To Kelurahan in Kota Kendari  (55 Kelurahan)
- Lumpsum 1 day x 82 trip  x 3 pers 246 50,000        12,300,000
- Inland Transport 0 trip  x 3 pers 0 100,000      0
- Accommodation 1 day x 0 trip  x 3 pers 0 150,000      0

2 To Kelurahan in Kota Bau-Bau (41 Kelurahan)
- Lumpsum 1 days  x 61 trip   x 3 pers 183 50,000        9,150,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

3 To Kelurahan in Kab. Muna  (14 Kelurahan)
- Lumpsum 3 days  x 21 trip   x 4 pers 252 50,000        12,600,000
- Inland Transport 21 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 2 days  x 21 trip   x 3 pers 126 150,000      18,900,000

4 To Kelurahan in Kab. Kolaka  (8 Kelurahan)
- Lumpsum 2 day x 12 trip  x 4 pers 96 50,000        4,800,000
- Inland Transport 12 trip  x 3 pers 36 100,000      3,600,000
- Accommodation 1 day x 12 trip  x 3 pers 36 150,000      5,400,000

C. COORDINATION MEETING TO PROVINCE

1 From Kota Bau-Bau (41 Kelurahan)
- Lumpsum 3 days  x 8 trip   x 3 pers 72 50,000        3,600,000
- Inland Transport 8 trip   x 3 pers 24 100,000      2,400,000
- Accommodation 2 days  x 8 trip   x 3 pers 48 150,000      7,200,000

2 From Kab. Muna  (14 Kelurahan)
- Lumpsum 3 days  x 8 trip   x 1 pers 24 50,000        1,200,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 2 days  x 8 trip   x 1 pers 16 150,000      2,400,000

3 From Kab. Kolaka  (8 Kelurahan)
- Lumpsum 3 day x 8 trip  x 1 pers 24 50,000        1,200,000
- Inland Transport 8 trip  x 1 pers 8 100,000      800,000
- Accommodation 2 day x 8 trip  x 1 pers 16 150,000      2,400,000

4 Meeting with NMC etc. (Sultra - Jakarta)
- Inland Transport 1 days  x 4 trip   x 5 pers 20 50,000        1,000,000
- Tiket 1 4 trip   x 5 pers 20 3,000,000   60,000,000
- Accommodation 3 days  x 4 trip   x 5 pers 60 250,000      15,000,000

187,550,000Sub Total II.3.4     
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II.3.5. Monitoring, Supervision, Coordination by Each Provinces Office (Gorontalo)
A. Uji Petik dan Koordinasi KMW

1 To Kelurahan in Kota Gorontalo (45 Kelurahan)
- Lumpsum 1 days  x 6 trip   x 3 pers 18 50,000        900,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Gorontalo  (21 Kelurahan)
- Lumpsum 1 days  x 3 trip   x 3 pers 9 50,000        450,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

1 To Kelurahan in Kota Gorontalo (45 Kelurahan)
- Lumpsum 1 days  x 67 trip   x 3 pers 201 50,000        10,050,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

2 To Kelurahan in Kab. Gorontalo  (21 Kelurahan)
- Lumpsum 1 days  x 31 trip   x 4 pers 124 50,000        6,200,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

3 Meeting with NMC etc. (Gorontalo - Jakarta)
- Inland Transport 1 days  x 4 trip   x 5 pers 20 50,000        1,000,000
- Tiket 1 4 trip   x 5 pers 20 4,500,000   90,000,000
- Accommodation 3 days  x 4 trip   x 5 pers 60 250,000      15,000,000

123,600,000

II.3.6. Monitoring, Supervision, Coordination by Each Provinces Office (West Sulawesi)
A. Uji Petik dan Koordinasi KMW

To Kelurahan in Kab. Polewali Mandar (9 Kelurahan)
- Lumpsum 1 days  x 2 trip   x 3 pers 6 50,000        300,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

To Kelurahan in Kab. Majene  (9 Kelurahan)
- Lumpsum 3 days  x 2 trip   x 3 pers 18 50,000        900,000
- Inland Transport 2 trip   x 3 pers 6 100,000      600,000
- Accommodation 2 days  x 2 trip   x 3 pers 12 150,000      1,800,000

B. UJI PETIK TIM KORKOT, UNTUK KORKOT DAN ASKOT
MONITORING, SUPERVISI, COORDINATION BY KORKOT AND ASKOT 50 % PER SIKLUS

To Kelurahan in Kab. Polewali Mandar (9 Kelurahan)
- Lumpsum 1 days  x 13 trip   x 3 pers 39 50,000        1,950,000
- Inland Transport 0 trip   x 3 pers 0 100,000      0
- Accommodation 0 days  x 0 trip   x 3 pers 0 150,000      0

To Kelurahan in Kab. Majene  (9 Kelurahan)
- Lumpsum 2 days  x 13 trip   x 4 pers 104 50,000        5,200,000
- Inland Transport 13 trip   x 3 pers 39 100,000      3,900,000
- Accommodation 1 days  x 13 trip   x 4 pers 52 150,000      7,800,000

C. COORDINATION MEETING TO PROVINCE

From Kab. Majene  (9 Kelurahan)
- Lumpsum 1 days  x 8 trip   x 1 pers 8 50,000        400,000
- Inland Transport 8 trip   x 1 pers 8 100,000      800,000
- Accommodation 0 days  x 8 trip   x 1 pers 0 150,000      0

Meeting with NMC etc. (Sulbar - Jakarta)
- Inland Transport 1 days  x 4 trip   x 5 pers 20 50,000        1,000,000
- Tiket 1 4 trip   x 5 pers 20 4,500,000   90,000,000
- Accommodation 3 days  x 4 trip   x 5 pers 60 250,000      15,000,000

129,650,000
1,416,850,000

Sub Total II.3.5     

Total II.3.     
Sub Total II.3.6     



III. MISCELLANEOUS EXPENSES
III.1.  SOCIALIZATION ACTIVITIES

Volume Rate Amount

1 LOKAKARYA ORIENTASI
1.1. Tingkat Provinsi

a. Pelaksanaan Lokakarya Orientasi Provinsi 1 time  x 6 prov. x 100 persons Tm/Dys/Pers.
b. Press Conference Province 10 time  x 6 province Time

1.2. Tingkat Kabupaten/Kota
a. Pelaksanaan Lokakarya Orientasi Kabupaten baru 1 time  x 2 kab. x 60 persons Tm/Pers. 120 150,000        18,000,000        
b. Press Conference 5 time  x 2 kab. Time 10 150,000        1,500,000          

1.3. Tingkat Kecamatan
- Lokakarya Orientasi Kecamatan baru 1 time  x 10 kec. x 50 persons Tm/Pers. 500 50,000          25,000,000        

2 Special Events (Exhibition, Bazaar, etc) 1 time  x 6 prov. Time 6 32,500,000    195,000,000       

3 Lokakarya Review Pelaksanaan PNPM-P2KP Tingkat Provinsi 1 time  x 6 prov. x 100 persons Time 600 200,000         120,000,000       

4 Lokakarya Peran dan Fungsi (Kab./Kota Lama dan Baru) 1 time  x 32 kab. x 60 persons Tm/Pers. 1,920 150,000        288,000,000      

5 Study Tematik Anggota KBP (Kab / Kota Lama dan Baru) 4 time  x 32 kab. x 20 persons Time/Pers. 2,560 100,000        256,000,000      

6 Radio Talkshow (Kab / Kota Lama dan Baru) 5 time  x 32 kab. x 1 station Time 160 500,000        80,000,000        

7 Koran (Penulisan Artikel) 4 time  x 6 prov.x 1 newspper Time 24 2,500,000      60,000,000         

8 Media Visit (Kab / Kota Lama dan Baru) 2 time  x 32 kab. x 1 media Time 64 1,000,000     64,000,000        

1,107,500,000

III.2.  TRAINING ACTIVITIES

Volume Rate Amount

I. Old and New Location
a. Town Coordinator Level

1. Pelatihan 1 1 time  x 7 days x 0 persons Tm/Dys/Pers. 0 100,000 0
2. Pelatihan 2 1 time  x 6 days x 32 persons Tm/Dys/Pers. 192 100,000 19,200,000
3. Coaching Khusus Pinjaman Bergulir 1 time  x 2 days x 38 persons Tm/Dys/Pers. 76 50,000 3,800,000
4. Pelatihan OC 1 time  x 5 days x 33 persons Tm/Dys/Pers. 165 100,000 16,500,000

b. Kecamatan Level
1. Pelatihan Dasar 1 1 time  x 4 days x 0 persons Tm/Dys/Pers. 0 50,000 0

(Pelatihan Aparat Kelurahan dan Kecamatan (Cluster Kecamatan))
2. Pelatihan Untuk Forum BKM 1 time  x 2 days x 1,864 persons Tm/Dys/Pers. 3,728 50,000 186,400,000

(1 org BKM, 1 org Kel, 1 org Kec)

II. Old Location
a. Pemda Level

1. Coaching KBP 4 1 time  x 2 days x 0 persons Tm/Dys/Pers. 0 50,000 0
2. Coaching KBP 5 1 time  x 2 days x 800 persons Tm/Dys/Pers. 1,600 50,000 80,000,000
3. Coaching Database Nangkis Kota 1 time  x 3 days x 96 persons Tm/Dys/Pers. 288 50,000 14,400,000

b. Fasilitator & Askot Level
1. Pelatihan Madya 1 1 time  x 10 days x 255 persons Tm/Dys/Pers. 2,550 100,000 255,000,000
2. Pelatihan Madya 2 1 time  x 3 days x 255 persons Tm/Dys/Pers. 765 100,000 76,500,000
3. Coaching Madya Khusus Faskel & Askot Ekonomi 1 time  x 4 days x 107 persons Tm/Dys/Pers. 428 50,000 21,400,000
4. Coaching Madya Khusus Faskel & Askot Teknik 1 time  x 4 days x 168 persons Tm/Dys/Pers. 672 50,000 33,600,000
5. Pelatihan Utama 1 1 time  x 4 days x 227 persons Tm/Dys/Pers. 908 100,000 90,800,000
6. Pelatihan Utama 2 1 time  x 6 days x 227 persons Tm/Dys/Pers. 1,362 100,000 136,200,000
7. Pelatihan Asmandat 1 time  x 2 days x 21 persons Tm/Dys/Pers. 42 100,000 4,200,000

III. New Location
a. Pemda Level

1. Pelatihan Dasar Pemda 1 time  x 4 days x 50 persons Tm/Dys/Pers. 200 100,000 20,000,000
2. Coaching KBP 1, 2 & 3 3 time  x 2 days x 50 persons Tm/Dys/Pers. 300 50,000 15,000,000

b. Fasilitator & Askot Level
1. Pelatihan Dasar 1 Fasilitator &  Askot 1 time  x 0 days x 0 persons Tm/Dys/Pers. 0 0 0
2. Pelatihan Dasar 2 Fasilitator &  Askot 1 time  x 10 days x 89 persons Tm/Dys/Pers. 890 100,000 89,000,000
3. Pelatihan Dasar 3 Fasilitator &  Askot 1 time  x 7 days x 121 persons Tm/Dys/Pers. 847 100,000 84,700,000
4. Coaching Khusus Faskel & Askot Ekonomi 1 time  x 4 days x 17 persons Tm/Dys/Pers. 68 50,000 3,400,000
5. Coaching Khusus Faskel & Askot Teknik 1 time  x 4 days x 17 persons Tm/Dys/Pers. 68 50,000 3,400,000
6. Pelatihan Asmandat 1 time  x 4 days x 2 persons Tm/Dys/Pers. 8 100,000 800,000

c. Pemandu Nasional
1. TOT Paket Dasar 2 Faskel & Askot 1 time  x 4 days x 35 persons Tm/Dys/Pers. 140 50,000 7,000,000
2. TOT Madya Faskel 1 0 time  x 0 days x 0 persons Tm/Dys/Pers. 0 50,000 0
3. TOT Madya Faskel 2 1 time  x 3 days x 35 persons Tm/Dys/Pers. 105 50,000 5,250,000
4. TOT Paket Utama Faskel 0 time  x 0 days x 0 persons Tm/Dys/Pers. 0 50,000 0
5. TOT Pelatihan Dasar 1 Pemda 1 time  x 2 days x 6 persons Tm/Dys/Pers. 12 50,000 600,000
6. TOT Coachinf KBP 1, 2 dan 3 1 time  x 4 days x 35 persons Tm/Dys/Pers. 140 50,000 7,000,000
7. TOT Coachinf KBP 4 dan 5 1 time  x 4 days x 35 persons Tm/Dys/Pers. 140 50,000 7,000,000

1,181,150,000
2,288,650,000Total III      

Sub Total III.2.     

No.

Sub Total III.1.     

DESCRIPTION UNIT

No. DESCRIPTION UNIT
CLARIFICATION
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