
Penanggulangan Kemiskinan Di Perkotaan
Ditjen Cipta Karya Kementerian Pekerjaan Umum

Loan IBRD / IDA : IBRD Ln. 7504-ID, IDA Cr.4384-ID

Nama konsultan : PT Terabunana Manggala Jaya

Alamat konsultan : Jln. Durian Raya No. 68A, Banyumanik, Semarang Jawa Tengah

Propinsi / KMW : Jawa Tengah  Dan Yogyakarta

Nomor dan tanggal kontrak : HK. 08.08/OC-5/IBRD-IDA/SNVT-PKP/020/2010, 14 Mei 2010

Periode Kontrak : Mei 2010 s.d Maret 2012

Contract Amount

I REMUNERATION  

I.1 PROFESSIONAL STAFF 8,160,800,000                            

I.2 SUPPORTING STAFF 3,755,300,000                            

11,916,100,000                         

II DIRECT REIMBURSABLE COST

II.1   MOBILIZATION/ DEMOBILIZATION 14,100,000                                 

II.2   HOUSING ALLOWANCE 244,500,000                               

II.3   TRAVEL COST 3,194,300,000                            

II.4   OFFICE RENTAL 1,016,400,000                            

II.5 UTILITIES EXPENSES 1,784,200,000                            

II.6 OFFICE EQUIPMENT 1,502,900,000                            

II.7 VEHICLES (RENTAL) 4,458,500,000                            

II.8 COMMUNICATION COST 915,100,000                               

II.9 REPRODUCTION COST 105,120,000                               

13,235,120,000                         

III MISCELLANEOUS EXPENSES

III.1 SOCIALIZATION & DISSEMINATION 1,288,000,000                            

III.2 TRAINNING 2,814,780,000                            

III.3 COMPLAIN RESOLUTION UNIT -                                               

TOTAL III. MISCELLANEOUS EXPENSES 4,102,780,000                           

Total Costs Of Financial Proposal 29,254,000,000                         

Estimate of Local Taxes incurred under the Contract 2,925,400,000                           

LOCAL CURRENCY 
(RP)

NO D E S C R I P T I O N

TOTAL I. REMUNERATION

DIRECT REIMBURSABLE COST



 

I.1 PROFESSIONAL STAFF

1 Drs. Anton Lami Suhadi, M.Si Program Director / Team Leader OC 1 1 x 22 = 22 MM 22         

Central Java

1 Ir. Endar Gunarto Team Leader 1 1 x 22 = 22 MM 22         

2 Drs. Harry Fadillah Capacity Building Specialist 1 1 x 19 = 19 MM 19         

3 Drs.Elisanta Soetarjono Monev Specialist 1 1 x 19 = 19 MM 19         

4 Agus Hariyanto, SE, MM.Akt Financial Management Specialist 1 1 x 19 = 19 MM 19         

5 Ir. Sujoko Infrastructure Specialist 1 1 x 19 = 19 MM 19         

6 Suhartini, S.Kom Senior Asmandat 1 1 x 22 = 22 MM 22         

7 Budi Pamungkas. SE. MM Sub  Proff  Financial - 1 1 1 x 16 = 16 MM 16         

8 Winarso SE. Sub  Proff  Financial - 2  #REF! 1 x 16 = 16 MM 16         

9 Priyadi, SE Sub  Proff  Financial - 3 1 1 x 16 = 16 MM 16         

10 Bangun Wibowo, SE Sub  Proff  Financial - 4 1 1 x 16 = 16 MM 16         

11 Puji Astuti. SE Sub  Proff  Financial - 5 1 1 x 16 = 16 MM 16         

12 Niken Wijayanti, SE Sub  Proff  Financial - 6 1 1 x 16 = 16 MM 16         

13 Haryani Sawitri. SE Sub  Proff  Financial - 7 1 1 x 16 = 16 MM 16         

14 Anton Sanjaya SE Sub  Proff  Financial - 8 1 1 x 16 = 16 MM 16         

15 IM Nugroho, SE Sub  Proff  Financial - 9 1 1 x 16 = 16 MM 16         

16 Anggoro JS, SE Sub  Proff  Financial - 10 1 1 x 16 = 16 MM 16         

17 Ig. CB. Eko Setyo Winanto.SE Sub  Proff  Financial - 11 1 1 x 16 = 16 MM 16         

18 Tri Wibowo Prasetyo, SE Sub  Proff  Financial - 12 1 1 x 16 = 16 MM 16         

19 Arnika Yuni Aswari, SE Sub  Proff  Financial - 13 1 1 x 16 = 16 MM 16         

20 Gita Suriana, SE Sub  Proff  Financial - 14 1 1 x 16 = 16 MM 16         

21 Etiningyas. SE Sub  Proff  Financial - 15 1 1 x 16 = 16 MM 16         

22 Walidi, SE Sub  Proff  Financial - 16 1 1 x 16 = 16 MM 16         

23 Adi Waluyo, SE Sub  Proff  Financial - 17 1 1 x 16 = 16 MM 16         

24 Ibnu  Arli, SE Sub  Proff  Financial - 18 1 1 x 16 = 16 MM 16         

25 Moegiri, SE Sub  Proff  Financial - 19 1 1 x 16 = 16 MM 16         

26 Nani Kiswati Eka Saputri.SE Sub  Proff  Financial - 20 1 1 x 16 = 16 MM 16         

27 M. Iksan Hakim. SE Sub  Proff  Financial - 21 1 1 x 16 = 16 MM 16         

28 Rahma Aspriyani.SE    Sub  Proff  Financial - 22 1 1 x 16 = 16 MM 16         

29 Retno Widiarti, SE Sub  Proff  Financial - 23 1 1 x 16 = 16 MM 16         

30 Hariyanto.SE Sub  Proff  Financial - 24 1 1 x 16 = 16 MM 16         

31 H. Indera Risdya Kusuma,SE Sub Proff Administrasi - 1 1 1 x 19 = 19 MM 19         

32 Edy Rudyanto, SE Sub Proff Administrasi - 2 1 1 x 19 = 19 MM 19         

33 Warsida, SE Sub Proff Administrasi - 3 1 1 x 19 = 19 MM 19         

34 Wiwin Sanjaya, SE Sub Proff Administrasi - 4 1 1 x 19 = 19 MM 19         

35 Akbar Nurdewanto, SE Sub Proff Administrasi - 5 1 1 x 19 = 19 MM 19         

36 Ign Siswadi, SE Sub Proff Administrasi - 6 1 1 x 19 = 19 MM 19         

37 Drs. Agung Prajoko National Trainer - 1 1 1 x 16 = 16 MM 16         

38 Drs. Y. Sarsetyono, MPd National Trainer - 2 1 1 x 16 = 16 MM 16         

39 To be Name Sub-Prof Financial MM -           

40 To be Name Sub-Prof Administrasi MM -           

DI Yogyakarta

1 Anang Fahmi L, S.Sos, MM Team Leader 1 1 x 22 = 22 MM 22         

2 Bahrul Ulum Zuhri, SE Capacity Building Specialist 1 1 x 19 = 19 MM 19         

3 Ir. Sri Juwarni Monev Specialist 1 1 x 19 = 19 MM 19         

4 Suyono, SE.MM Financial Management Specialist 1 1 x 19 = 19 MM 19         

5 Ir. Nurokhman, MT Infrastructure Specialist 1 1 x 19 = 19 MM 19         

6 Rina Widiastutik, ST Senior Asmandat 1 1 x 22 = 22 MM 22         

7 Fauzan . SE Sub  Proff  Financial - 1 1 1 x 16 = 16 MM 16         

8 Darmawan,SE Sub  Proff  Financial - 2 1 1 x 16 = 16 MM 16         

9 Alief Rusdiana Nursiasti, SE Sub Proff Administrasi 1 1 x 19 = 19 MM 19         

10 Bajang Ahmadi, SAg National Trainer - 1 1 1 x 16 = 16 MM 16         

11 To be Name Sub-Prof Financia MM -           

12 To be Name Sub-Prof Administrasi MM -           

No UnitN a m e Position
Contract Amount

Number Monthly Rate Amount



 

Sub Professional Staff

1 Drs. Aunu Rofiq Djaelani, M.Pd Sub. Monev Specialist - 1(Program D 1 1 x 19 = 19 MM 19         

2 I Wayan Ardika Utama.SE. Sub. Monev Specialist - 1 (Jateng) 1 1 x 19 = 19 MM 19         

3 Drs. Sukadi Sub. Monev Specialist - 2 (Jateng) 1 1 x 19 = 19 MM 19         

4 Ikhwanudin, ST Sub. Infrastructur Specialist (Jateng) 1 1 x 19 = 19 MM 19         

5 Susilo Raharjo, SE Sub. Financial Management Specialis 1 1 x 19 = 19 MM 19         

6 Drs. Slamet Nurhidayat Ass CD Specialist for Training Organi 1 1 x 16 = 16 MM 16         

7 Edy Setyawan, SP Ass CD Spesialist for Training Organi 1 1 x 16 = 16 MM 16         

8 Handayani Candraningsih, SP Ass CD Spesialist for Training Organi 1 1 x 16 = 16 MM 16         

9 Eriyanti, Amd Junior Asmandat (Program Director) 1 1 x 22 = 22 MM 22         

10 Wulansih Handayani, S.Kom Junior Asmandat (Jateng) 1 1 x 22 = 22 MM 22         

#REF!

8,160,800,000        

I.2 SUPPORTING STAFF

A Central Province Office

1 Central Java Province Office

a. Syarwani, ST Office Manager in OC Level 1 1 x 22 = 22 MM 22         

b. Dwi Nugraha, SKom Ass Office Manager 1 1 x 22 = 22 MM 22         

c. Hj Endang Wahyuni, Ssos Secretary for Program director 1 1 x 22 = 22 MM -           

Comp Operator for Program director 1 1 x 22 = 22 MM 22         

d. Widyastuti Prayitno,ST Secretary 1 1 x 22 = 22 MM 22         

e. To be name Computer Operator  4 1 x 22 = 88 MM 110       

f. To be name Office Boy 2 1 x 22 = 44 MM 44         

g. To be name Security 2 1 x 22 = 44 MM 44         

2 DI Yogyakarta Provinci Office

a. Pujiono Santoso, BE Ass Office Manager 1 1 x 22 = 22 MM 22         

b. Dra Lusia Dwi Wuryani Secretary 1 1 x 22 = 22 MM 22         

c. To be name Computer Operator 2 1 x 22 = 44 MM 66         

d. To be name Office Boy  2 1 x 22 = 44 MM 44         

e. To be name Security 2 1 x 22 = 44 MM 44         

B Office Town Coordinator in Central Java

Office Town Coordinator - 1, Kab. Banyumas

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 2, Kab. Purbalingga

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 3, Kab. Kebumen

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 4, Kab. Purworejo

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

N a m e

Total I.1. PROFESSIONAL STAFF

Position UnitNo
Contract Amount

Number Monthly Rate Amount



 

Office Town Coordinator - 5, Kab. Magelang

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 6, Kab. Boyolali

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 7, Kab. Klaten

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Computer Operator 1 1 x 19 = 19 MM 19         

5 To be name Computer Operator 1 1 x 19 = 19 MM 19         

6 To be name Office Boy 1 1 x 19 = 19 MM 19         

7 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 8, Kab. Sukoharjo

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Office Boy 1 1 x 19 = 19 MM 19         

5 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 9, Kab. Karanganyar

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 10, Kab. Blora

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 11, Kab. Rembang

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 12, Kab. Pati

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Office Boy 1 1 x 19 = 19 MM 19         

5 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 13, Kab. Kudus

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 14, Kab. Jepara

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         



 

Office Town Coordinator - 15, Kab. Temanggung

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 16, Kab. Kendal

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 17, Kab. Batang

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 18, Kab. Pekalongan

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Office Boy 1 1 x 19 = 19 MM 19         

5 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 19, Kab. Pemalang

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 20, Kab. Tegal

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Office Boy 1 1 x 19 = 19 MM 19         

5 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 21, Kab. Brebes

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 22, Kota Surakarta

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 23, Kota Semarang

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Computer Operator 1 1 x 19 = 19 MM 19         

4 To be name Office Boy 1 1 x 19 = 19 MM 19         

5 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 24, Kota Pekalongan

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         



 

Office Town Coordinator - 25, Kota Tegal

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Supporting Staff for Ass.CD Independent

1. Kab. Cilacap

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

2. Kab. Banjarnegara

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

3. Kab. Wonosobo

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

4. Kab. Wonogiri

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

5. Kab. Sragen

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

6. Kab. Grobogan

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

7. Kab. Demak

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

8. Kab. Semarang

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

9. Kota Magelang

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

Office Town Coordinator in DI Yogyakarta

Office Town Coordinator - 1, Kab. Bantul

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 2, Kab. Sleman

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         

Office Town Coordinator - 3, Kota Yogyakarta

1 To be name Secretary 1 1 x 19 = 19 MM 19         

2 To be name Computer Operator 1 1 x 19 = 19 MM 19         

3 To be name Office Boy 1 1 x 19 = 19 MM 19         

4 To be name Security 1 1 x 19 = 19 MM 19         



 

Supporting Staff for Ass.CD Independent

Kab. Kulonprogo

1 To be name Secretary / Computer Operator 1 1 x 19 = 19 MM 19         

2 To be name Office Boy 1 1 x 19 = 19 MM 19         

Korkot Office (25 in Central Java & 3 in DIY)

1 To be name Secretary MM -           

2 To be name Computer Operator MM -           

3 To be name Office Boy MM -           

Askot Mandiri Office (9 in Central Java & 1 in DIY)

1 To be name Secretary / Computer Operator MM -           

2 To be name Office Boy MM -           

3,755,300,000        

       11,916,100,000 Grand Total I.1 and I.2

 Total I.2. SUPPORTING STAFF



II. 1 MOBILIZATION/ DEMOBILIZATION 

1 Profesional Staff 1 X 29 prs prs 94      150,000       14,100,000                

                14,100,000 

II. 2 HOUSING  ALLOWANCE 

1 Program Director 1 x 22 = 22 Month -        300,000       -                               

2 Team Leader Province 2 x 22 = 44 Month 44      300,000       13,200,000                

3 Capacity Building Specialist 2 x 19 = 38 Month 19      300,000       5,700,000                  

4 Monev Specialist 2 x 19 = 38 Month 19      300,000       5,700,000                  

5 Micro Finance Spesialist 2 x 19 = 38 Month 19      300,000       5,700,000                  

6 Infrastructure Specialist 2 x 19 = 38 Month 19      300,000       5,700,000                  

7 Senior Asmandat 2 x 22 = 44 Month 44      300,000       13,200,000                

8 Sub Monev Specialist 2 x 19 = 38 Month -        300,000       -                               

9 Sub Proff Administrasi 7 x 19 = 133 Month 114    300,000       34,200,000                

10 Sub  Proff  Financial 26 x 16 = 416 Month 384    300,000       115,200,000               

11 National Trainer 3 x 16 = 48 Month 16      300,000       4,800,000                  

12 Assisten Training Organizer 3 x 16 = 48 Month -        300,000       -                               

Sub Professional Staff

1 Sub. Monev Specialist - 1(Program Director) 1 x 19 = 19 Month -        300,000       -                               

2 Sub. Monev Specialist - 1 (Jateng) 1 x 19 = 19 Month 19      300,000       5,700,000                  

3 Sub. Monev Specialist - 2 (Jateng) 1 x 19 = 19 Month 19      300,000       5,700,000                  

4 Sub. Infrastructur Specialist (Jateng) 1 x 16 = 16 Month 16      300,000       4,800,000                  

5 Sub. Financial Management Specialist (Jateng) 1 x 16 = 16 Month 16      300,000       4,800,000                  

6 Assisten Training Organizer - 1 (Jateng) 1 x 16 = 16 Month 16      300,000       4,800,000                  

7 Assisten Training Organizer - 2 (Jateng) 1 x 16 = 16 Month 16      300,000       4,800,000                  

8 Assisten Training Organizer - 3 (DI Yogyakarta) 1 x 16 = 16 Month 16      300,000       4,800,000                  

9 Junior Asmandat (Program Director) 1 x 19 = 19 Month 19      300,000       5,700,000                  

10 Junior Asmandat (Jateng) 1 x 19 = 19 Month -        300,000       -                               

244,500,000            

II. 3  DUTY TRAVEL COST

II.3.1 Monitoring, Supervision,Coordination By Central Java and Program Director 1,310,850,000         

3.1.1 To Korkot Banyumas (include Askot Kab. Cilacap) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 100 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 100 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.2 To Korkot Purbalingga (include Askot Banjarnegara) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 57 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 57 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.3 To Kab. Kebumen Kel Day Trip Prs

- Transport 14 3 prs/tm 42      250,000       10,500,000                

- Acomodation 3 54 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 54 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.4 To Kab. Purworejo Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 27 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 27 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.5 To Korkot Temanggung (include Askot Wonosobo) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 61 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 61 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.6 To Korkot Kab. Magelang (include Askot Kota Magelang) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 44 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 44 2 14 3 prs/dy 84      150,000       12,600,000                

TOTAL II. 1 MOBILISATION-DEMOBILISATION 

TOTAL II. 2 HOUSING ALLOWANCE

No UnitDescription

No Description

No Description

Unit

Unit
Contract Amount

Vol Rate Amount

Contract Amount

Vol Rate Amount

Contract Amount

Vol Rate Amount



3.1.7 To Kab. Boyolali Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 61 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 61 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.8 To Kab. Klaten Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 212 3 14 3 prs/dy 126    250,000       31,500,000                

- Per diem Allowance 212 4 14 3 prs/dy 168    150,000       25,200,000                

3.1.9 To Korkot Kab. Sukoharjo (include Askot Wonogiri) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      250,000       10,500,000                

- Acomodation 3 109 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 109 3 14 3 prs/dy 126    150,000       18,900,000                

3.1.10 To Korkot Kab. Karanganyar (include Askot Kab. Sragen dan Kab Grobogan) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      250,000       10,500,000                

- Acomodation 3 84 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 84 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.11 To Korkot Kab. Blora Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 45 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 45 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.12 To Korkot Kab. Rembang Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 54 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 54 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.13 To Kab. Pati Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 101 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 101 3 14 3 prs/dy 126    150,000       18,900,000                

3.1.14 To Korkot Kab. Kudus (include Askot Kab.Demak) Kel Day Trip Prs

- Transport 14 3 prs/tm 42      100,000       4,200,000                  

- Acomodation 3 105 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 105 3 14 3 prs/dy 126    150,000       18,900,000                

3.1.15 To Kab. Jepara

- Transport 14 3 prs/tm 42      150,000       6,300,000                  

- Acomodation 3 86 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 86 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.16 To Korkot Kab. Kendal Kel Day Trip Prs

- Transport 14 3 prs/tm 42      50,000        2,100,000                  

- Acomodation 3 58 0 14 3 prs/dy -        250,000       -                               

- Per diem Allowance 58 1 14 3 prs/dy 42      150,000       6,300,000                  

3.1.17 To Korkot Kab. Batang Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 39 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 39 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.18 To Kab. Pekalongan Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 119 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 119 3 14 3 prs/dy 126    150,000       18,900,000                

3.1.19 To Kab. Pemalang Kel Day Trip Prs

- Transport 14 3 prs/tm 42      250,000       10,500,000                

- Acomodation 3 79 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 79 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.20 To Kab. Tegal Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 116 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 116 3 14 3 prs/dy 126    150,000       18,900,000                



3.1.21 To Korkot Kab. Brebes Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 38 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 38 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.22 To Korkot Kota Surakarta Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 51 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 51 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.23 To Korkot Kota Semarang (include Askot Kab. Semarang dan Kota Salatiga) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      50,000        2,100,000                  

- Acomodation 3 170 2 14 3 prs/dy 84      250,000       21,000,000                

- Per diem Allowance 170 3 14 3 prs/dy 126    150,000       18,900,000                

3.1.24 To Kota Pekalongan Kel Day Trip Prs

- Transport 14 3 prs/tm 42      200,000       8,400,000                  

- Acomodation 3 47 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 47 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.25 To Kota Tegal A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      250,000       10,500,000                

- Acomodation 3 27 1 14 3 prs/dy 42      250,000       10,500,000                

- Per diem Allowance 27 2 14 3 prs/dy 84      150,000       12,600,000                

3.1.26 To Korkot Kota Yogyakarta Kel Day Trip Prs

- Transport 15 3 prs/tm 45      300,000       13,500,000                

- Acomodation 3 45 0 15 3 prs/dy -        250,000       -                               

- Per diem Allowance 45 1 15 3 prs/dy 45      150,000       6,750,000                  

3.1.27 To Korkot Kab. Bantul (include Askot Kab. Kulon Progo) A Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 58 0 14 3 prs/dy -        250,000       -                               

- Per diem Allowance 58 1 14 3 prs/dy 42      150,000       6,300,000                  

3.1.28 To Korkot Kab. Sleman Kel Day Trip Prs

- Transport 14 3 prs/tm 42      300,000       12,600,000                

- Acomodation 3 75 0 14 3 prs/dy -        250,000       -                               

- Per diem Allowance 75 1 14 3 prs/dy 42      150,000       6,300,000                  

3.1.29 Meeting with NMC etc, Jakarta (Semarang - Jakarta)

- Transport 1 18 tm X 6 prs prs/tm 108    1,500,000    162,000,000               

- Acomodation 2 dy X 18 tm X 6 prs prs/dy 216    350,000       75,600,000                

- Per diem Allowance 3 dy X 18 tm X 6 prs prs/dy 324    275,000       89,100,000                

II.3.2           1,582,850,000 

3.2.1 To Korkot Banyumas (include Askot Kab. Cilacap) Kel Day Trip Prs

- Transport 100 17 Trip 2 prs/tm 34      50,000        1,700,000                  

3.2.2 To Korkot Purbalingga (include Askot Banjarnegara) Kel Day Trip Prs

- Transport 57 10 Trip 2 prs/tm 20      50,000        1,000,000                  

3.2.3 To Kelurahan in Kab. Kebumen Kel Day Trip

- Transport 54 9 Trip 2 prs/tm 18      50,000        900,000                     

3.2.4 To Kelurahan in Kab. Purworejo Kel Day Trip

- Transport 27 5 Trip 3 prs/tm 15      50,000        750,000                     

3.2.5 To Korkot Temanggung (include Askot Wonosobo) Kel Day Trip

- Transport 61 11 Trip 3 prs/tm 33      50,000        1,650,000                  

3.2.6 To Korkot Kab. Magelang (include Askot Kota Magelang) Kel Day Trip

- Transport 44 8 Trip 3 prs/tm 24      50,000        1,200,000                  

3.2.7 To Kelurahan in Kab. Boyolali Kel Day Trip

- Transport 61 11 Trip 3 prs/tm 33      50,000        1,650,000                  

3.2.8 To Kelurahan in Kab. Klaten Kel Day Trip

- Transport 212 36 Trip 3 prs/tm 108    50,000        5,400,000                  
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3.2.9 To Korkot Kab. Sukoharjo (include Askot Wonogiri) Kel Day Trip

- Transport 109 19 Trip 3 prs/tm 57      50,000        2,850,000                  

3.2.10 To Korkot Kab. Karanganyar (include Askot Kab. Sragen dan Kab Grobogan) Kel Day Trip

- Transport 84 14 Trip 3 prs/tm 42      50,000        2,100,000                  

3.2.11 To Kelurahan in Kab. Blora Kel Day Trip

- Transport 45 8 Trip 3 prs/tm 24      50,000        1,200,000                  

3.2.12 To Kelurahan in Kab. Rembang Kel Day Trip

- Transport 54 9 Trip 3 prs/tm 27      50,000        1,350,000                  

3.2.13 To Kelurahan in Kab. Pati Kel Day Trip

- Transport 101 17 Trip 3 prs/tm 51      50,000        2,550,000                  

3.2.14 To Korkot Kab. Kudus (include Askot Kab.Demak) Kel Day Trip

- Transport 105 18 Trip 3 prs/tm 54      50,000        2,700,000                  

3.2.15 To Kelurahan in Kab. Jepara Kel Day Trip

- Transport 86 15 Trip 3 prs/tm 45      50,000        2,250,000                  

3.2.16 To Kelurahan in Kab. Kendal Kel Day Trip

- Transport 58 10 Trip 3 prs/tm 30      50,000        1,500,000                  

3.2.17 To Kelurahan in Kab. Batang Kel Day Trip

- Transport 39 7 Trip 3 prs/tm 21      50,000        1,050,000                  

3.2.18 To Kelurahan in Kab. Pekalongan Kel Day Trip

- Transport 119 20 Trip 3 prs/tm 60      50,000        3,000,000                  

3.2.19 To Kelurahan in Kab. Pemalang Kel Day Trip

- Transport 79 14 Trip 3 prs/tm 42      50,000        2,100,000                  

3.2.20 To Kelurahan in Kab. Tegal Kel Day Trip

- Transport 116 20 Trip 3 prs/tm 60      50,000        3,000,000                  

3.2.21 To Kelurahan in Kab. Brebes Kel Day Trip

- Transport 38 7 Trip 3 prs/tm 21      50,000        1,050,000                  

3.2.22 To Kelurahan in Kota Surakarta Kel Day Trip

- Transport 51 9 Trip 3 prs/tm 27      50,000        1,350,000                  

3.2.23 To Korkot Kota Semarang (include Askot Kab. Semarang dan Kota Salatiga) Kel Day Trip

- Transport 170 29 Trip 3 prs/tm 87      50,000        4,350,000                  

3.2.24 To Kelurahan in Kota Pekalongan Kel Day Trip

- Transport 47 8 Trip 3 prs/tm 24      50,000        1,200,000                  

3.2.25 To Kelurahan in Kota Tegal Kel Day Trip

- Transport 27 5 Trip 3 prs/tm 15      50,000        750,000                     

II. 3.3 Town Cooordinator (Koorkot )To Central Java Office

3.3.1 TC. Kab.Banyumas (include Askot Kab. Cilacap) A

- Transport 19 tm X 5 prs prs/tm 95      300,000       28,500,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.2 TC Kab. Purbalingga (include Askot Banjarnegara) A Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      300,000       28,500,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.3 TC. Kab. Kebumen Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      300,000       22,800,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

3.3.4 TC. Kab. Purworejo Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      300,000       22,800,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                



3.3.5 TC Kab. Temanggung (include Askot Wonosobo) Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      400,000       38,000,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.6 TC.  Kab. Magelang (include Askot Kota Magelang) A Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      200,000       15,200,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

3.3.7 TC. Kab. Boyolali Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      200,000       15,200,000                

- Acomodation 0 dy X 19 tm X 4 prs prs/dy -        250,000       -                               

- Per diem Allowance 1 dy X 19 tm X 4 prs prs/dy 76      150,000       11,400,000                

3.3.8 TC.  Kab. Klaten Kel Day Trip Prs

- Transport 19 tm X 7 prs prs/tm 133    200,000       26,600,000                

- Acomodation 2 dy X 19 tm X 7 prs prs/dy 266    250,000       66,500,000                

- Per diem Allowance 1 dy X 19 tm X 7 prs prs/dy 133    150,000       19,950,000                

3.3.9 TC. Kab. Sukoharjo (include Askot Wonogiri) A Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      300,000       28,500,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.10 TC. Kab. Karanganyar (include Askot Kab. Sragen dan Kab Grobogan) A Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      300,000       28,500,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.11 TC. Kab. Blora Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      400,000       30,400,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

3.3.12 TC. Kab. Rembang Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      400,000       30,400,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

3.3.13 TC. Kab. Pati Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      200,000       19,000,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.14 TC. Kab. Kudus (include Askot Kab.Demak) Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      100,000       9,500,000                  

- Acomodation 0 dy X 19 tm X 5 prs prs/dy -        250,000       -                               

- Per diem Allowance 1 dy X 19 tm X 5 prs prs/dy 95      150,000       14,250,000                

3.3.15 TC. Kab. Jepara Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      200,000       19,000,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.16 TC. Kab. Kendal Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      100,000       7,600,000                  

- Acomodation 0 dy X 19 tm X 4 prs prs/dy -        250,000       -                               

- Per diem Allowance 1 dy X 19 tm X 4 prs prs/dy 76      150,000       11,400,000                

3.3.17 TC. Kab. Batang Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      200,000       15,200,000                

- Acomodation 0 dy X 19 tm X 4 prs prs/dy -        250,000       -                               

- Per diem Allowance 1 dy X 19 tm X 4 prs prs/dy 76      150,000       11,400,000                

3.3.18 TC. Kab. Pekalongan Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      200,000       19,000,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                



3.3.19 TC. Kab. Pemalang Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      300,000       28,500,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.20 TC. Kab. Tegal Kel Day Trip Prs

- Transport 19 tm X 5 prs prs/tm 95      400,000       38,000,000                

- Acomodation 1 dy X 19 tm X 5 prs prs/dy 95      250,000       23,750,000                

- Per diem Allowance 2 dy X 19 tm X 5 prs prs/dy 190    150,000       28,500,000                

3.3.21 TC. Kab. Brebes Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      400,000       30,400,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

3.3.22 TC. Kota Surakarta Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      200,000       15,200,000                

- Acomodation 0 dy X 19 tm X 4 prs prs/dy -        250,000       -                               

- Per diem Allowance 1 dy X 19 tm X 4 prs prs/dy 76      150,000       11,400,000                

3.3.23 TC. Kota Semarang (include Askot Kab. Semarang dan Kota Salatiga) A Kel Day Trip Prs

- Transport 19 tm X 7 prs prs/tm 133    50,000        6,650,000                  

- Acomodation 0 dy X 19 tm X 7 prs prs/dy -        250,000       -                               

- Per diem Allowance 0 dy X 19 tm X 7 prs prs/dy -        150,000       -                               

3.3.24 TC. Kota Pekalongan Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      200,000       15,200,000                

- Acomodation 0 dy X 19 tm X 4 prs prs/dy -        150,000       -                               

- Per diem Allowance 1 dy X 19 tm X 4 prs prs/dy 76      150,000       11,400,000                

3.3.25 TC. Kota Tegal A Kel Day Trip Prs

- Transport 19 tm X 4 prs prs/tm 76      300,000       22,800,000                

- Acomodation 1 dy X 19 tm X 4 prs prs/dy 76      250,000       19,000,000                

- Per diem Allowance 2 dy X 19 tm X 4 prs prs/dy 152    150,000       22,800,000                

II.3.4 204,300,000            

3.4.1 To Korkot Kab. Bantul (include Askot Kab. Kulon Progo) A Kel Day Trip Prs

- Transport 15 3 prs/tm 45      100,000       4,500,000                  

3.4.2 To Kab. Sleman A Kel Day Trip Prs

- Transport 15 3 prs/tm 45      100,000       4,500,000                  

3.4.3 To Kota Yogyakarta A Kel Day Trip Prs

- Transport 15 3 prs/tm 45      50,000        2,250,000                  

3.4.4 Meeting with Semarang Office 

- Transport 22 tm X 3 tf prs/tm 66      300,000       19,800,000                

- Per diem Allowance 2 dy X 22 tm X 3 prs prs/dy 66      150,000       9,900,000                  

3.4.5 Meeting with NMC etc, Jakarta (DI Yogyakarta- Jakarta)

- Transport 1 18 tm X 3 prs prs/tm 54      1,500,000    81,000,000                

- Acomodation 2 dy x 18 tm x 3 prs prs/dy 108    350,000       37,800,000                

- Per diem Allowance 3 dy X 18 tm X 3 prs prs/dy 162    275,000       44,550,000                

II.3.5                 96,300,000 

3.5.1 To Korkot Kab. Bantul (include Askot Kab. Kulonprogo) Kel Day Trip

- Transport 58 10 Trip 3 prs/tm 30      50,000        1,500,000                  

3.5.2 To Korkot Kab. Sleman Kel Day Trip

- Transport 75 13 Trip 3 prs/tm 39      50,000        1,950,000                  

3.5.3 To Korkot Kota Yogyakarata Kel Day Trip

- Transport 14 3 Trip 3 prs/tm 9       50,000        450,000                     

II.3.6 Town Cooordinator To DI Yogyakarta Office

3.6.1 TC. Kab. Bantul

- Transport 19 tm X 4 prs prs/tm 76      50,000        3,800,000                  

3.6.2 TC. Kab.Sleman

- Transport 19 tm X 4 prs prs/tm 76      50,000        3,800,000                  

3.6.3 TC. Kota Yogyakarta

- Transport 19 tm X 4 prs prs/tm 76      50,000        3,800,000                  
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II.3.7 Town Cooordinator To Semarang Office (Project Director Office)

3.7.1 TC. Kab. Bantul (include Askot Kab. Kulon Progo) A Kel Day Trip Prs

- Transport 9 tm X 4 prs prs/tm 36      200,000       7,200,000                  

- Acomodation 1 dy X 9 tm X 4 prs prs/dy 36      250,000       9,000,000                  

- Per diem Allowance 2 dy X 9 tm X 4 prs prs/dy 72      150,000       10,800,000                

3.7.2 TC. Kab. Sleman A Kel Day Trip Prs

- Transport 9 tm X 4 prs prs/tm 36      200,000       7,200,000                  

- Acomodation 1 dy X 9 tm X 4 prs prs/dy 36      250,000       9,000,000                  

- Per diem Allowance 2 dy X 9 tm X 4 prs prs/dy 72      150,000       10,800,000                

3.7.3 TC. Kota Yogyakarta A Kel Day Trip Prs

- Transport 9 tm X 4 prs prs/tm 36      200,000       7,200,000                  

- Acomodation 1 dy X 9 tm X 4 prs prs/dy 36      250,000       9,000,000                  

- Per diem Allowance 2 dy X 9 tm X 4 prs prs/dy 72      150,000       10,800,000                

         3,194,300,000 

II. 4 OFFICE RENTAL

1. Office Space (icluded furniture)  

a) Central Office in Central Java 270 m2 X 22 mth  m2/mth 5,940 35,000        207,900,000               

b) Central Office in DI Yogyakarta 150 m2 X 22 mth  m2/mth 3,300 35,000        115,500,000               

2. Office Runing Cost

a) Central Office in Central Java Province 1 Ls X 22 mth Month 22      1,500,000    33,000,000                

Town Coordination in Central Java Province (25 Korkot) Month

Askot Mandiri in Central Java Province (9 Askot Mandiri) Month

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

for Ass.CD Independent Central Java Province

- Kab. Cilacap 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Wonosobo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Wonogiri 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Sragen 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Grobogan 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Demak 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Semarang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kota Magelang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

b) Central Office in DI Yogyakarta Province 1 Ls X 22 mth Month 22      1,500,000    33,000,000                

Town Coordination in DIY Province (3 Korkot) Month

Askot Mandiri in DIY Province (1 Askot Mandiri) Month

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

Description Unit

TOTAL II. 3 DUTY TRAVEL COST 

No
Contract Amount

Vol Rate Amount



for Ass.CD Independent DI Yogyakarta Province

-  Kab. Kulonprogo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

1,016,400,000         

II. 5 UTILITIES EXPENSES 

1 Central Province Office 

a) Office Supply and Consumable  

- Central Office in Central Java Province 1 Ls X 22 mth Month 22      1,500,000    33,000,000                

- Central Office in DI Yogyakarta Province 1 Ls X 22 mth Month 22      1,500,000    33,000,000                

b) Computer Supply

- Central Office in Central Java Province 1 Ls X 22 mth Month 22      1,000,000    22,000,000                

- Central Office in DI Yogyakarta Province 1 Ls X 22 mth Month 22      1,000,000    22,000,000                

c) Photo Copy Supply

- Central Office in Central Java Province 1 Ls X 22 mth Month 22      1,000,000    22,000,000                

- Central Office in DI Yogyakarta Province 1 Ls X 22 mth Month 22      1,000,000    22,000,000                

2 Town Coordinator Offices 

a) Office Supply and Consumable

Town Coordinator in Central Java Province (25 Korkot) Month

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

for Ass.CD Independent in Central Java Province (9 Askot Mandiri) Month

- Kab. Cilacap 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Wonosobo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Wonogiri 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Sragen 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Grobogan 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Demak 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kab. Semarang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Kota Magelang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

Town Coordinator in DI Yogyakarta Province (3 Korkot) Month

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      1,000,000    19,000,000                

for Ass.CD Independent in DI Yogyakarta Province (1 Askot Mandiri) Month

-  Kab. Kulonprogo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

UnitNo Description

TOTAL II. 4 OFFICE RENTAL 

Rate Amount

Contract Amount

Vol



b) Computer Supply

Town Coordinator in Central Java (25 Korkot) Month

Central Java

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                

for Ass.CD Independent Central Java Province (9 Askot Mandiri) Month

- Kab. Cilacap 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Wonosobo 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Wonogiri 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Sragen 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Grobogan 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Demak 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Semarang 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kota Magelang 1 Ls X 19 mth Month 19      400,000       7,600,000                  

Town Coordinator in DI. Yogyakarta (3 Korkot)

DI Yogyakarta Province Month

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

for Ass.CD Independent DI Yogyakarta Province Month

-  Kab. Kulonprogo 1 Ls X 19 mth Month 19      400,000       7,600,000                  

c) Photo Copy Supply

Town Coordinator in Central Java Province (25 Korkot) Month

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                



for Ass.CD Independent Central Java Province (9 Askot Mandiri) Month

- Kab. Cilacap 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Wonosobo 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Wonogiri 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Sragen 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Grobogan 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Demak 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kab. Semarang 1 Ls X 19 mth Month 19      400,000       7,600,000                  

- Kota Magelang 1 Ls X 19 mth Month 19      400,000       7,600,000                  

Town Coordinator in DI. Yogyakarta Province (3 Korkot) Month

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

for Ass.CD Independent DI Yogyakarta Province (1 Askot Mandiri) Month

-  Kab. Kulonprogo 1 Ls X 19 mth Month 19      400,000       7,600,000                  

          1,784,200,000 

II. 6 OFFICE EQUIPMENT 

1. Central Office

a) Computer Desktop (purchase)

- Central Office in Central Java Province 7 X 22 mth Unit 7       6,500,000    45,500,000                

- Central Office in DI Yogyakarta Province 4 X 22 mth Unit 4       6,500,000    26,000,000                

b) Computer Notebook (purchase)

- Central Office in Central Java Province Unit 10      12,000,000  120,000,000               

- Central Office in DI Yogyakarta Province Unit 8       12,000,000  96,000,000                

c) Printer Laser Jet (purchase)

- Central Office in Central Java Province 2 X 22 mth Unit 2       3,000,000    6,000,000                  

- Central Office in DI Yogyakarta Province 1 X 22 mth Unit 1       3,000,000    3,000,000                  

d) Printer Color A3 (purchase)

- Central Office in Central Java Province 2 X 22 mth Unit 2       2,000,000    4,000,000                  

- Central Office in DI Yogyakarta Province 1 X 22 mth Unit 1       2,000,000    2,000,000                  

e) Faximille & Scanner (purchase)

- Central Office in Central Java Province 2 X 22 mth Unit 2       3,000,000    6,000,000                  

- Central Office in DI Yogyakarta Province 1 X 22 mth Unit 1       3,000,000    3,000,000                  

f) Photo Copy (rental) 

- Central Office in Central Java Province 2 X 22 mth Unit/Mth 22      1,000,000    22,000,000                

- Central Office in DI Yogyakarta Province 1 X 22 mth Unit/Mth 22      1,000,000    22,000,000                

g) Digital Camera (purchase) 

- Central Office in Central Java Province 4 X 1 Unit/Mth 2       10,000,000  20,000,000                

- Central Office in DI Yogyakarta Province 2 X 1 Unit/Mth 1       10,000,000  10,000,000                

h) Handycam (purchase) 

- Central Office in Central Java Province 2 X 1 Unit/Mth 2       10,000,000  20,000,000                

- Central Office in DI Yogyakarta Province 1 X 1 Unit/Mth 1       10,000,000  10,000,000                

i) LCD  (purchase) 

- Central Office in Central Java Province 1 X 1 Unit/Mth 2       10,000,000  20,000,000                

- Central Office in DI Yogyakarta Province 1 X 1 Unit/Mth 1       10,000,000  10,000,000                

2. Town Coordinator  Office

a) Computer Desktop (rental)

Town Coordinator in Central Java Province (25 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 3, Kab. Kebumen 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 4, Kab. Purworejo 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 5, Kab. Magelang 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 6, Kab. Boyolali 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 7, Kab. Klaten 5 Ls X 19 mth Unit 57      300,000       17,100,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 10, Kab. Blora 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 11, Kab. Rembang 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 12, Kab. Pati 4 Ls X 19 mth Unit 57      300,000       17,100,000                

- Town Coordinator  Office - 13, Kab. Kudus 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 14, Kab. Jepara 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 15, Kab. Temanggung 3 Ls X 19 mth Unit 38      300,000       11,400,000                

Description Unit

TOTAL II. 5 OF UTILITIES EXPENSES

No
Contract Amount

Vol Rate Amount



- Town Coordinator  Office - 16, Kab. Kendal 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 17, Kab. Batang 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 4 Ls X 19 mth Unit 57      300,000       17,100,000                

- Town Coordinator  Office - 19, Kab. Pemalang 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 20, Kab. Tegal 4 Ls X 19 mth Unit 57      300,000       17,100,000                

- Town Coordinator  Office - 21, Kab. Brebes 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 22, Kota Surakarta 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 23, Kota Semarang 4 Ls X 19 mth Unit 57      300,000       17,100,000                

- Town Coordinator  Office - 24, Kota Pekalongan 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 25, Kota Tegal 3 Ls X 19 mth Unit 38      300,000       11,400,000                

for Ass.CD Independent Central Java Province (9 Askot Mandiri) Unit -        -                 -                               

- Kab. Cilacap 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Wonosobo 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Wonogiri 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Sragen 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Grobogan 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Demak 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kab. Semarang 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

- Kota Magelang 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

Town Coordinator in DI Yogyakarta Province (3 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 2,  Kab. Sleman 3 Ls X 19 mth Unit 38      300,000       11,400,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 3 Ls X 19 mth Unit 38      300,000       11,400,000                

for Ass.CD Independent DI Yogyakarta Province (1 Askot Mandiri) Unit -        -                 -                               

-  Kab. Kulonprogo 1 Ls X 19 mth Unit 19      300,000       5,700,000                  

b) Computer Notebook (purchase)

Town Coordinator in Central Java Province (25 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 2, Kab. Purbalingga 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 3, Kab. Kebumen 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 4, Kab. Purworejo 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 5, Kab. Magelang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 6, Kab. Boyolali 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 7, Kab. Klaten 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 9, Kab. Karanganyar 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 10, Kab. Blora 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 11, Kab. Rembang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 12, Kab. Pati 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 13, Kab. Kudus 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 14, Kab. Jepara 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 15, Kab. Temanggung 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 16, Kab. Kendal 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 17, Kab. Batang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 18, Kab. Pekalongan 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 19, Kab. Pemalang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 20, Kab. Tegal 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 21, Kab. Brebes 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 22, Kota Surakarta 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 23, Kota Semarang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 24, Kota Pekalongan 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 25, Kota Tegal 1 X 1 unit Unit 1       9,500,000    9,500,000                  

for Ass.CD Independent Central Java Province (9 Askot Mandiri) Unit -        -                 -                               

- Kab. Cilacap 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Banjarnegara 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Wonosobo 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Wonogiri 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Sragen 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Grobogan 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Demak 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kab. Semarang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Kota Magelang 1 X 1 unit Unit 1       9,500,000    9,500,000                  

Town Coordinator in DI Yogyakarta Province (3 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 2,  Kab. Sleman 1 X 1 unit Unit 1       9,500,000    9,500,000                  

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 X 1 unit Unit 1       9,500,000    9,500,000                  



for Ass.CD Independent DI Yogyakarta Province (1 Askot Mandiri) Unit -        -                 -                               

-  Kab. Kulonprogo 1 X 1 unit Unit 1       9,500,000    9,500,000                  

c) Printer Laser Jet (rental)

Town Coordinator in Central Java Province (25 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

for Ass.CD Independent Central Java Province Unit -        -                 -                               

Town Coordinator in DI Yogyakarta Province (3 Korkot) Unit -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Unit 19      150,000       2,850,000                  

for Ass.CD Independent DI. Yogyakarta Province (1 Askot Mandiri) Unit -        -                 -                               

d) Faximille (purchase) 

Central Java Province

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

 DI Yogyakarta Province

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 0 mth Unit 1       1,500,000    1,500,000                  



e) Digital Camera (rental)

Central Java Province

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

for Ass.CD Independent Central Java Province

- Kab. Cilacap 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Wonosobo 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Wonogiri 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Sragen 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Grobogan 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Demak 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kab. Semarang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Kota Magelang 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

DI Yogyakarta Province

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

for Ass.CD Independent DI Yogyakarta Province

-  Kab. Kulonprogo 1 Ls X 19 mth Unit 14      75,000        1,050,000                  

f) Maintenance for Central Java Province 1 x 10 mth mth 10      8,000,000    80,000,000                

g) Maintenance for DI Jogjakarta Province 1 x 10 mth mth 10      5,000,000    50,000,000                

          1,502,900,000 

II.7 VEHICLES (RENTAL)

1. Rent a Car for Central Province Office     

- Central Office in Central Java Province ( for Program Director ) 1 X 22 mth Unit/mth 22      6,500,000    143,000,000               

- Central Office in Central Java Province 3 X 22 mth Unit/mth 66      6,500,000    429,000,000               

- Central Office in DI Yogyakarta Province 2 X 22 mth Unit/mth 44      6,500,000    286,000,000               

2. Rent a Car Town Coordinator Office     

a) Town Coordinator in Central Java Province (25 Korkot) Unit/mth -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

TOTAL II. 6 OFFICE EQUIPMENT

No Description Unit
Rate Amount

Contract Amount

Vol



- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

b) Town Coordinator in DI Yogyakarat Province (3 Korkot) Unit/mth -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Unit/mth 19      6,500,000    123,500,000               

3. Rent a Motor Cycle for Ass  Town Coordinator (9 Askot Central Java + 1 Askot DIY) 10 Ls x 19 mth Unit/mth 190    750,000       142,500,000               

4 Maintenance 1 ls Ls -        35,500,000  -                               

           4,458,500,000 

II. 8 COMMUNICATION COST

1. Central Office  

a) Telephone, Post & Fax 

- Central Office in Central Java Province 1 X 22 mth Month 22      2,500,000    55,000,000                

- Central Office in DI Yogyakarta Province 1 X 22 mth Month 22      1,500,000    33,000,000                

b) Internet 

- Central Office in Central Java Province 1 X 22 mth Month 22      1,000,000    22,000,000                

- Central Office in DI Yogyakarta Province 1 X 22 mth Month 22      1,000,000    22,000,000                

c) USB Modem and mobile internet (rental/abondment) 5 22 Unit 110    400,000       44,000,000                

2. Town Coordinator I Office

a) Telephone, Post & Fax

Town Coordinator in Central Java Province (25 Korkot) Month -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      500,000       9,500,000                  

for Ass.CD Independent Central Java Province (9 Askot mandiri) Month -        -                 -                               

- Kab. Cilacap 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Banjarnegara 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Wonosobo 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Wonogiri 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Sragen 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Grobogan 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Demak 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kab. Semarang 1 Ls X 19 mth Month 19      250,000       4,750,000                  

- Kota Magelang 1 Ls X 19 mth Month 19      250,000       4,750,000                  

Unit

TOTAL II.7 VEHICLES

No Description
Contract Amount

Vol Rate Amount



b) Town Coordinator in DI Yogyakarat Province (3 Korkot) Month -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      500,000       9,500,000                  

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      500,000       9,500,000                  

for Ass.CD Independent DI Yogyakarta Province (1 Askot Mandiri) Month -        -                 -                               

-  Kab. Kulonprogo 1 Ls X 19 mth Month 19      250,000       4,750,000                  

b) Internet

Town Coordinator in Central Java Province (25 Korkot) Month -        -                 -                               

- Town Coordinator  Office - 1, Kab. Banyumas 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2, Kab. Purbalingga 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3, Kab. Kebumen 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 4, Kab. Purworejo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 5, Kab. Magelang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 6, Kab. Boyolali 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 7, Kab. Klaten 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 8, Kab. Sukoharjo 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 9, Kab. Karanganyar 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 10, Kab. Blora 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 11, Kab. Rembang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 12, Kab. Pati 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 13, Kab. Kudus 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 14, Kab. Jepara 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 15, Kab. Temanggung 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 16, Kab. Kendal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 17, Kab. Batang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 18, Kab. Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 19, Kab. Pemalang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 20, Kab. Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 21, Kab. Brebes 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 22, Kota Surakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 23, Kota Semarang 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 24, Kota Pekalongan 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 25, Kota Tegal 1 Ls X 19 mth Month 19      800,000       15,200,000                

Town Coordinator in DI Yogyakarat Province (3 Korkot) Month -        -                 -                               

- Town Coordinator  Office - 1,  Kab. Bantul 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 2,  Kab. Sleman 1 Ls X 19 mth Month 19      800,000       15,200,000                

- Town Coordinator  Office - 3,  Kota Yogyakarta 1 Ls X 19 mth Month 19      800,000       15,200,000                

             915,100,000 

II. 9 REPRODUCTION OF REPORT

a. Inception Report  1 tm X 15 eks Eks 15      40,000        600,000                     

b. Monthly Report 12 tm X 54 eks Eks 648    30,000        19,440,000                

c. Quarterly Report 6 tm X 54 eks Eks 324    40,000        12,960,000                

d. Annual Report 1 tm X 54 eks Eks 54      75,000        4,050,000                  

e. Draft Final Report 1 tm X 54 eks Eks 54      75,000        4,050,000                  

f. Final Report 1 tm X 69 eks Eks 69      90,000        6,210,000                  

g. Executive Summary Report 1 tm X 69 eks Eks 69      30,000        2,070,000                  

h. Copy SPM 8 tm X 3 eks Eks 24      10,000        240,000                     

i. Special Report   

- Performance Evaluations Of  Facilitator 5 tm X 54 eks Eks 270    25,000        6,750,000                  

- Performance Evaluations Of  BKM 5 tm X 54 eks Eks 270    40,000        10,800,000                

- Performance Evaluations Of  KSM 5 tm X 54 eks Eks 270    40,000        10,800,000                

- Training Activity Reports 13 tm X 54 eks Eks 702    25,000        17,550,000                

- Complaint Resolution Follow-Up Reports 10 tm X 54 eks Eks 540    10,000        5,400,000                  

- Workshop Findings and Results 10 tm X 15 eks Eks 150    25,000        3,750,000                  

- Progress Reports for the Mid Term Review 1 tm X 15 eks Eks 15      30,000        450,000                     

             105,120,000 

13,235,120,000       

No Description

TOTAL II. 8 COMMUNICATION COST

Grand Total II.1 up to II.9

TOTAL  II. 9 REPRODUCTION REPORT

Unit
Vol Rate Amount

Contract Amount



III. 1 SOCIALIZATION & DISEMINATION  

1. Socialization Activity at Province Level 196,000,000              

a. Exhibition NCEP at Province Level  

Exhibition in Central Java 1 prov x 3 tm Ls -          50,000,000  -                                 

Exhibition in DI Yogyakarta 1 prov x 2 tm Ls -          50,000,000  -                                 

b. News Paper (Article) at Province Level : (10 periode x 1 New Paper X 2 Prov) 2 prov x 10 tm prd 20       3,000,000    60,000,000                  

c. Workshop for Review Implementation NCEP at Province Level 2 prov x 1 dy x 100 prs prs/dy 200      200,000       40,000,000                  

d. Quarterly Coordination and Intermitterm meeting 6 x 1 dy x 80 prs prs/dy 480      200,000       96,000,000                  

2. Socialization Activity at Kabupaten / Kota Level 1,092,000,000           

a Workshop on Role function (1 time) in Central Java (60 prs / Kab/Kota) 1 dy x 2,100 prs prs/dy 2,100   200,000       420,000,000                 

b Workshop on Role function (1 time) in DI Yogyakarta (60 prs / Kab/Kota) 1 dy x 240 prs prs/dy 240      200,000       48,000,000                  

d Radio Program (Talk Show) 39 x 1 tema x 6 tm x Kab/Kota time 234      500,000       117,000,000                 

e Study Tematic KBP 39 x 20 prs x 5 tm x Kab/Kota prs/dy 3,900   100,000       390,000,000                 

e Media Visit 39 x 1 tema x 2 tm x Kab/Kota time 78       1,500,000    117,000,000                 

             1,288,000,000 

III. 2 TRAINNING   

Old and New Location NCEP 1,199,100,000           

a

- Training for Town Cooordinator - 2 39 prs x 1 tm X 6 dy prs/dy 234      150,000       35,100,000                  

- Specialy Coaching Revolving Fund for Town Coordinator 39 prs x 1 tm X 2 dy prs/dy 78       50,000        3,900,000                    

b Training for Person of Oversight Consultant (OC) 24 prs x 1 tm X 5 dy prs/dy 120      150,000       18,000,000                  

c Training at Kecamatan Level

- Training for BKM Forum  (3 prs/BKM, for 2182 BKM) 2182 x 3 prs x 1 tm X 2 dy prs/dy 13,092 50,000        654,600,000                 

d Coaching for Government Officer :

- KBP 1,2,3 4 dan 5 Coaching 39 25 prs x 5 tm X 2 dy prs/dy 9,750   50,000        487,500,000                 

Old  Location NCEP 845,225,000              

a Coaching for Government Officer :

- KBP 5 Coaching 39 x 25 prs x 1 tm X 2 dy prs/dy -          50,000        -                                 

- Data Based PJM Coaching 39 prs x 1 tm X 3 dy prs/dy 117      150,000       17,550,000                  

b

- Intermadiate 2 Training (703 Fclttr and 111 Ass) 814 prs x 1 tm X 3 dy prs/dy 2,442   150,000       366,300,000                 

179 prs x 1 tm X 4 dy prs/dy 716      50,000        35,800,000                  

436 prs x 1 tm X 6 dy prs/dy 2,616   150,000       392,400,000                 

436 prs x 1 tm X 1 dy prs/dy 436      50,000        21,800,000                  

- Asmandat Training ( 35 Person) 35 prs x 1 tm X 2 dy prs/dy 70       150,000       10,500,000                  

35 prs x 1 tm X 1 dy prs/dy 35       25,000        875,000                       

New Location NCEP 770,455,000              

a

100 prs x 1 tm X 7 dy prs/dy -          150,000       -                                 

100 prs x 1 tm X 7 dy prs/dy -          150,000       -                                 

417 prs x 1 tm X 8 dy prs/dy 3,335   150,000       500,280,000                 

35 prs x 1 tm X 4 dy prs/dy 140      150,000       21,000,000                  

35 prs x 1 tm X 1 dy prs/dy 35       25,000        875,000                       

175 prs x 3 tm X 2 dy prs/dy -          50,000        -                                 

279 prs x 1 tm X 4 dy prs/dy 1,116   50,000        55,800,000                  

523 prs x 1 tm X 4 dy prs/dy 2,092   50,000        104,600,000                 

Vol

Vol Rate Amount

Contract Amount

Contract Amount

Contract Amount

Rate Amount

Training and Coaching at Town Coordinator Level

- Coaching for facilitator and TC Asistent Micro Finance (244 Fclttr+35 Asst)

- Coaching for facilitator and TC Asistent Technic (488Fclttr+35 Asst)

Training and Coaching for Facilitator and Town Coordinator Assistent:

- Basic Training 2 for facilitator and TC Asistent 

- Basic Training 3 for facilitator and TC Asistent 

Training and Coaching for Facilitator and Town Coordinator Assistent:

- Basic Training for Replacement Facilitators & TC Asistent

No Description Unit

- Intermadiate Coaching for Facilitator and Economic Specialist Assistant :

- Modul for Advance 1 Training (325 Fclttor and 111 Ass/TC/Specialist)

- Modul for Asmandat Training (35 Person)

( Program Director, TL -TL/TA Prop, SNVT Prop Central Java and DIY and Pemprov Central Java , DIY)

- Advance 2 Training (325 Fclttor and 111 Ass/TC/Specialist)

- Coaching KBP 1,2, and 3

- Training for Asmandat (32 Central Java and 3 DIY, Asmandat)

- Modul Training for Asmandat (2 Asmandat)

No Description Unit

TOTAL III.1 SOCIALIZATION & DISEMINATION

No Description Unit

Rate AmountVol



b National Trainer

48 prs x 1 tm X 4 dy prs/dy -          150,000       -                                 

48 prs x 1 tm X 3 dy prs/dy 144      150,000       21,600,000                  

29 prs x 1 tm X 2 dy prs/dy 58       150,000       8,700,000                    

48 prs x 1 tm X 4 dy prs/dy 192      150,000       28,800,000                  

48 prs x 1 tm X 4 dy prs/dy 192      150,000       28,800,000                  

             2,814,780,000 

III. 3 COMPLAIN RESOLUTION UNIT

a Complain Resolution Unit       

- Tel / Fax / Post Consumable 2 X 22 Bln 1 ls x 22 bln Month -          750,000       -                                 

- Office Consumable 2 X 22 Bln 1 ls x 22 bln Month -          750,000       -                                 

- Computer Desktop (rental) 2 X 22 Bln 1 ls x 22 bln Unit -          300,000       -                                 

                                     -

- ToT Basic Training 3 for Facilitator and TC Assistant 

 TOTAL III.2 TRAINING

- ToT Coaching KBP 4 and 5 

No Description Unit

- ToT Intermadiate 2 for Facilitator 

- ToT Advance Training for Facilitator 

- ToT Coaching KBP 1, 2 and 3 

TOTAL III.3. COMPLAIN RESOLUTION UNIT

Number Rate Amount

Contract Amount
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